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To: All Plan Holders of Record 

 

From: CT Consultants, Inc. 

For the Owner 

 

Re: Addendum No. 2 

Main Trunk Sanitary Sewer Replacement 

Village of Hartville 

 

Date: June 18, 2024 

 

This Addendum forms a part of the contract documents and modifies the original bidding 

documents dated June 2024 and all previous addenda, if any.  Acknowledge receipt of this 

addendum in the space provided in the bid forms.  Failure to do so may subject the bidder to 

disqualification. 

 

BID FORMS 

 

Replace Bid Form, Pages BF.8 to BF.9, with the enclosed Bid Form, Pages BF.8A to BF.9A. 

 

QUESTIONS AND ANSWERS 

 

1. Request for clarification on item 22- Site Special Working Plan: 

Please refer to the Sanitary Sewer Investigation Summary Report included in the bid 

documents and to the General Notes shown on the Construction Drawings.  

Per the Report conclusion the contractor will develop a work plan that will include their 

health and safety practices, site monitoring, equipment decontamination, spoils 

management, site control and construction oversite; pursuant to the possible presence of 

contaminants, and their associated levels noted in this same memo.  The work plan will to 

be submitted Arcadis on behalf of TDY for review prior submitting to USEPA for their 

review. 

 

Clarifying the above, the work plan will also need to include: 

 

• Dewatering water management (management of potentially impacted groundwater), if 

applicable 

 

• Installation of Aquablock or vapor barrier in the pipe backfill at the property lines, 

depending on whether the pipe is below or above the water table, respectively. 

 

• Site environmental oversight by Arcadis, on behalf of TDY.  Include the following 

contact information for Arcadis and TDY 
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o For Arcadis: 

William M. Golla, P.E. 

Arcadis U.S., Inc. 

7575 Huntington Park Drive, Suite 130 

Columbus, Ohio 43235 

Phone: 614.985.9100 

o For TDY Industries, LLC (ATI): 

Mark Thomasen 

30 Prestbury Square, Suite 327 

Newark, DE 19713 

Phone: 302.368.7350 

 

2. What are the rims and inverts for sanitary structures on sheet 5, 6, & 8 ?  

 See attached revised sheets. 5,6, & 8. 

 

3. Are Drop MH called out on the plans and are all MH same size?  

See attached revised sheets for Drop MH locations and for MH size callouts. Drop MH to 

be per Stark County Sanitary Engineering Department Precast Drop MH detail (see 

attached Detail No. 15B).  Drop Attachment is incidental to the MH pay item.   

 

4. 24” Pipe Material:   

All pipes to be per plans and to meet bid documents specifications. Specific pipes 

approval will be reviewed during the shop drawings submittal review.  

 

5. What is the existing pipe material?  

 Vitrified Clay Pipe per Village records.  

 

6. Have all railroad permits been obtained?  Is the flagging the only thing the contractor will 

be responsible for? 

The Village has an existing agreement for the existing Sanitary line crossing under the 

railroad which they amended to address the modification related to this project.  See 

Attached Amendment Agreement.  

 

As for the awarded contractor, they must submit the right-of-entry permit application 

found on this webpage: https://www.wlerwy.com/real-estate/accessing-property/. A map 

should be provided with the application detailing, if applicable, any work areas and 

access routes that are contained on or affect the influence of the railroad’s right-of-way. 

Upon approval of that application, the awarded contractor will then be required to sign 

the railroad’s right-of-entry permit agreement which the RR will prepare and send after 

the application is approved. The awarded contractor will also need to provide to the 

railroad with an insurance document as proof that they meet the railroad’s insurance 

requirements in section 12 of the attached permit agreement sample. The Village already 

paid the $1,000 permit application fee. g. Upon approval of the application, WLE will 

draft and send the permit agreement that the awarded contractor must sign. 

https://linkprotect.cudasvc.com/url?a=https%3a%2f%2fwww.wlerwy.com%2freal-estate%2faccessing-property%2f&c=E,1,4C_5ubvczdeWlDQ92jOsWRgdCOJYYGsQBmSmezjXbu-3zg6yUK_MMnSAiTHDggTfSHDLyIupKaNJ1tnq55boQvevshXhdWLottDCep1qlphCUis1Sqp0beB_FRwh&typo=1
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The only other fees to consider are the flagging fees which are shown on the flagging fee 

schedule attached. Please note that flagging must be scheduled with the railroad for any 

activities on or within the influence of the railroad’s right-of-way, and this includes all 

the expected underground activities that are to take place as part of the pipe crossing 

installation and any other activities, if applicable, that may be taking place on the ground 

surface or overhead. The contractor will need to determine the expected number of days 

and hours for each day that flagging is needed so that we can determine the estimated 

fees and send an invoice for this which must be paid before the flagging can be 

scheduled. 

 

Railroad contact information:  

Jeffery A. Davis Jr. 

Director of Real Estate 

Wheeling & Lake Erie Railway Company 

100 East First Street, Brewster, Ohio 44613 

330-767-7284 office | 330-936-1489 cell | www.wlerwy.com 

 

7. What type of crushed aggregate to be installed in the trench under #8?  

 #57 limestone to be used under #8.  

 

8. What action is needed for the existing Sanitary crossing under the railroad?  

 In the base bid case: Cut and fill with grout.  

 

9. How to fill void between the casing and carrier?  

Contractor to refer to WLE Railroad specification included with project construction 

documents.  

 

10. Can project final completion date be extended?  

 The project is funded by OPWC and needs to meet their deadline.  

 

11. Are the flowlines of the manholes to be cast in place, or can they come to site precast into 

the structure? 

Either way as long it meets project specifications.  

 

12. Would you consider a Liquid Crystalline Waterproofing Admixture versus the powdered 

form specified? 

Any equivalent option that meets project specifications and the intent will be acceptable.  

Specific product will be reviewed during shop drawing submittal stage for approval.  

 

 

SSA:mep 

Enclosures 

H:\2021\210229\SPEC\Addenda\Addendum 02\Addendum 02.Doc 

https://linkprotect.cudasvc.com/url?a=https%3a%2f%2fwww.wlerwy.com&c=E,1,Y_SGhBg3poALaDamocp3TqZItFbqnEHOwLeM0BAg6OPmTAXWVZU2jHEoaSnw-sf2IQI9V9VilY8hLIQBMBgQRK5mSsSZuITmptSpZJbIr4GSdt0kZky0F-79ig,,&typo=1
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 PERMIT TO ENTER PROPERTY 
No. ___________ 

 
This Permit to Enter Property Agreement (“Agreement”) is entered into by and between 

_______________________________., having a business address of 
_________________________________ (“PERMITTEE"), to enter the property of WHEELING & 
LAKE ERIE RAILWAY COMPANY, having a business address of 100 East First Street, Brewster, OH 
44613 (“RAILWAY”). 

 
In consideration of the terms and conditions herein contained and other good and valuable 

consideration, and intending to be legally bound the parties agree as follows: 
 

1.        USE. 
 

RAILWAY grants permission to PERMITTEE to enter the property of RAILWAY for the  
purpose of _________________________________________, and for no other purpose not approved 
in advance by RAILWAY, at Mile Post ____________ (Lat.: ____________, Long.: 
_______________of the Cleveland Subdivision, in the ________________ of ________________, 
County of ______________, and State of _______________. 

 
2. FLAG PROTECTION, PAYMENT, AND ENTRY NOTICE. 

 
  2.1 PERMITTEE is required to pay RAILWAY the costs of flag protection at the 
applicable rate according to RAILWAY’s current published flagging rates; the flagging rates are subject 
to change at any time for any reason at the discretion of RAILWAY. 
 
  2.2 PERMITTEE agrees to schedule flag protection, in advance, by contacting 
Heidi Rowlands, Engineering Administrator, at telephone number 330-767-7229 or email at 
hrowlands@wlerwy.com; if Heidi Rowlands is unavailable, RAILWAY will assign a representative to 
handle the scheduling of flag protection. It is understood by PERMITTEE that RAILWAY will schedule 
flag protection, at its discretion, as soon as personnel becomes available, and PERMITTEE WILL NOT 
enter the property of RAILWAY without a representative present, assigned by RAILWAY, to handle 
such flag protection duties. 
 
  2.3 PERMITTEE agrees to pay for any other expenses RAILWAY incurs, at the 
discretion of RAILWAY, that may result directly from this Agreement, including, but not limited to, 
expenses associated with the assignment, by RAILWAY, of supervisors, signalmen, or other 
employees or agents of RAILWAY. 
 
 3.  CONSIDERATION. 
 
  PERMITTEE agrees to pay RAILWAY the sum of $1,000.00 as compensation for this 
Agreement.  PERMITTEE is responsible for any additional costs specifically arising from this 
Agreement, including but not limited to flagging and any other costs incurred by RAILWAY.   
 
 4.  LIABILITY AND INDEMNIFICATION. 

 
 PERMITTEE SHALL RELEASE, INDEMNIFY, DEFEND, AND SAVE HARMLESS 

RAILWAY FROM AND AGAINST ANY AND ALL DETRIMENT, DAMAGES, LOSSES, CLAIMS, 
DEMANDS, SUITS, COSTS OR EXPENSES, INCLUDING COUNSEL FEES, WHICH RAILWAY MAY 
SUFFER OR SUSTAIN, OR BE SUBJECT TO, DIRECTLY OR INDIRECTLY, FOR PERSONAL 
INJURY, DEATH OR PROPERTY DAMAGE SUFFERED BY ANYONE WHOMSOEVER (INCLUDING 
RAILWAY AND PERMITTEE) ARISING OUT OF, OR CAUSED EITHER WHOLLY OR IN PART BY, 
THE OCCUPATION OF OR WORK UPON RAILWAY’S PROPERTY BY PERMITTEE AND/OR ITS 
CONTRACTORS OR AGENTS, AND WITHOUT REGARD TO WHETHER CAUSED BY, ARISING 

mailto:hrowlands@wlerwy.com
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OUT OF OR RESULTING FROM (IN WHOLE OR IN PART) THE FAULT, FAILURE, OR 
NEGLIGENCE OF RAILWAY OR OTHERWISE. 

 
5.  STARTING OF USE OF PROPERTY.   
 
 PERMITTEE shall notify the Vice President of Engineering of RAILWAY, or his duly 

authorized representative, in advance before entering upon or starting any work upon RAILWAY 
property to schedule flag protection, which is provided by RAILWAY at the expense of PERMITTEE.  
No entry or use of RAILWAY property will be permitted until this permit is signed, and permission 
received from the Vice President of Engineering of RAILWAY, or his duly authorized representative. 
 

6.  RAILWAY OPERATIONS.   
 
 All operations shall be carried on in such a manner so as not to interfere with 

RAILWAY property and operations or the use of any RAILWAY facilities.  If, in the opinion of the Vice 
President of Transportation of RAILWAY, the Vice President of Engineering RAILWAY, or another duly 
authorized representative of RAILWAY, conditions warrant at any time, RAILWAY will provide flag 
service and protection at the expense of PERMITTEE, and PERMITTEE agrees to pay to RAILWAY the 
full cost and expense therefor. 

 
7.  CROSSING TRACK.  
 
 In no event shall equipment or material be transported across track(s) without special 

permission from the Vice President of Engineering RAILWAY, or his duly authorized representative.  
Such crossing may require installation of materials, as deemed necessary by RAILWAY, and a 
separate license agreement, to be prepared by RAILWAY, at the expense of PERMITTEE, and the 
PERMITEE agrees to pay to RAILWAY the full cost and expense therefor. 

 
8.   CLEARANCES.   
 
 All equipment working on or material in use upon the property of RAILWAY shall be 

kept at all times not less than 8.5 feet from the nearest rail of any track, or as subsequently modified in 
writing by the Vice President of Engineering, or his duly authorized representative, of RAILWAY.  
PERMITTEE shall conduct operations so that no part of any equipment shall foul any track, 
transmission, signal or communication lines, or any other structure of RAILWAY. 
 

 9.   RESTORATION OF PREMISES.  
   
 Upon completion of the occupation, RAILWAY's property shall be left or restored by 

PERMITTEE in a condition satisfactory to RAILWAY in its sole discretion.  This includes, without 
limitation, the restoration immediately of any fences removed. 
 

 10.   SUBSIDENCE. 
   

 PERMITTEE shall be responsible for any settlement caused to the roadbed, right of 
way, and/or tracks, facilities, and appurtenances of RAILWAY arising from or as a result of 
PERMITTEE’s occupation of RAILWAY property, and PERMITTEE agrees to pay to RAILWAY on 
demand the full cost and expense therefor. 

 
11.        TERM OF PERMIT.   
 
 RAILWAY reserves the right to revoke this permit at any time.  Unless subsequently 

modified or terminated, this permit shall begin upon execution of this Agreement by both PERMITTEE 
and RAILWAY, and end on _____/_____/202__.  PERMITTEE agrees to notify RAILWAY when use of 
the property or work is completed.  Under no circumstances shall this temporary permit be construed 
as granting PERMITTEE any right, title or interest of any kind or character in the property of RAILWAY. 
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12. INSURANCE.   
 
 Prior to commencement of occupation or use of the property of RAILWAY for activities 

described above, PERMITTEE, or its contractor, at its sole cost and expense, shall procure, maintain 
and furnish RAILWAY during continuance of this permit Commercial Liability Insurance covering liability 
assumed by PERMITTEE under this permit with a combined single limit of not less than Two Million 
Dollars ($2,000,000.00) for personal injury and property damage per occurrence, naming RAILWAY as 
an additional insured.  PERMITTEE shall furnish RAILWAY Director Real Estate at 100 East First 
Street, Brewster, OH 44613, with a certificate of insurance referring to this permit by date, name of 
RAILWAY, description of permit and location covered.  The certificate shall be endorsed to provide for 
thirty (30) days' notice to said RAILWAY prior to termination of or change in the coverage provided.  If a 
higher limit of liability is required by RAILWAY, RAILWAY shall provide PERMITEE written notice of the 
limit required and within thirty (30) days thereafter PERMITTEE shall provide revised certificate of 
insurance for the increase required limit.  Furnishing of this insurance by PERMITTEE shall not limit 
PERMITTEE's liability under this permit but shall be additional security therefor.   

 
13.       ENVIRONMENTAL COMPLIANCE. 

 
PERMITEE agrees to indemnify, hold harmless and defend RAILWAY from and against any 

and all suits, actions, proceedings, fines, costs, including but not limited to investigations, inspections or 
remediation activities, or claims arising from or alleged to arise from PERMITEE’s violation of any 
environmental law, rule, or regulation.  PERMITEE further agrees to indemnify, hold harmless and 
defend RAILWAY from and against any and all suits, actions, proceedings, fines, costs or claims as a 
result of any spill, clean up, or corrective action of any kind associated with or arising from PERMITEE’s 
occupancy of RAILWAY’s property, including, but not limited to, as a result of any discharge of any 
substance from rail cars PERMITEE is working on, or which are otherwise under PERMITEE’s 
ownership or control. 
 
AGREED TO AND ACCEPTED: 
                              
____________________________________     WHEELING & LAKE ERIE RAILWAY  
          COMPANY 
   
____________________________________     Jeffery A. Davis Jr.________________________ 
Print Name         Print Name  
 
____________________________________     ________________________________________ 
Signature         Signature  
 
____________________________________     Director of Real Estate_____________________ 
Title          Title 
 
____________________________________     ________________________________________ 
Date          Date 
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STA 10+00 TO STA 15+50

PROPOSED IMPROVEMENTS NOTES:

1. PROPOSED PIPE TO BE INSTALLED IN
SAME TRENCH OF THE EXISTING
SANITARY SEWER AS SHOWN ON PLANS.
REMOVAL OF EXISTING SEWER LINE IS
INCIDENTAL TO PROPOSED PIPE.

2. PROPOSED PIPE TO BE PLACED USING
THE PIPE BEDDING DETAIL AS SHOWN ON
SHEET 3

SANITARY SEWER CLEARANCE  NOTES:

1. SANITARY SEWERS WILL BE MAINTAINED
AT A HORIZONTAL SEPARATION OF 10 FT
FROM WATERLINES.

2. SANITARY SEWERS WILL BE MAINTAINED
AT A VERTICAL SEPARATION OF 18
INCHES FROM WATERLINES.
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SANITARY SEWER CLEARANCE  NOTES:

1. SANITARY SEWERS WILL BE MAINTAINED
AT A HORIZONTAL SEPARATION OF 10 FT
FROM WATERLINES.

2. SANITARY SEWERS WILL BE MAINTAINED
AT A VERTICAL SEPARATION OF 18
INCHES FROM WATERLINES.
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PROPOSED IMPROVEMENTS NOTES:

1. PROPOSED PIPE TO BE INSTALLED IN
SAME TRENCH OF THE EXISTING
SANITARY SEWER AS SHOWN ON PLANS.
REMOVAL OF EXISTING SEWER LINE IS
INCIDENTAL TO PROPOSED PIPE.

2. PROPOSED PIPE TO BE PLACED USING
THE PIPE BEDDING DETAIL AS SHOWN ON
SHEET 3

6-
17

-2
4

AD
D

EN
D

U
M

 #
2

1

1

1

(D
R

O
P 

M
H

)



SOIL BORING

SAN

18
" S

AN

18
" S

AN

8"
 S

A
N

12" SAN 12" SAN

12" SAN

12" SAN18" SAN

~

12
" S

A
N

SAN

12" SAN

S

WV

WV

S

PNT# 1011
San MH 161
RIM: 1146.68
12" INV E 1137.17
12" INV W 1136.37
18" INV S 1135.62
18" INV N 1135.62

PNT# 1002
SAN MH 161A
RIM: 1145.28
8" INV S 1139.13
12" INV W 1135.48
18" INV S 1135.28

18" SAN
S

PNT# 1027
San MH 1
RIM: 1148.96
12" INV S 1140.96
18" INV E 1136.56
12" INV E 1136.46
18" INV N 1136.36
18" INV W 1136.36
12" INV NW 1136.11

BENCHMARK #2
"X" IN CONC LP

PNT# 400
ELEV=1151.18

S
A

N

S

ASPH. DRIVE
REPLACMENT

163 SY
NEAT LINE SAWCUTS

AT REPLACEMENT
EXTENTS (TYP)

26+00

27+00

28
+0

0

29
+0

0
29

+0
0

STA=27+73.38
OFF=0.00
N=472445.85
E=2291773.81

STA=29+00.00
OFF=0.00
N=472556.01
E=2291836.13

N=472433.98
E=2291796.32

S

S

S

PR. MH 1

PR. MH 161

PR. MH 161A

24" SAN

24
" S

AN

24
" S

AN

VILLAGE OF HARTVILLE
455 WALES DR. S.E.

PP #10010638

VILLAGE OF HARTVILLE
565 WALES DR. S.E.

PP #2380021

PROFILE
STA 26+50 TO STA 29+00

1130

1135

1140

1145

1150

1155

1160

1165

1130

1135

1140

1145

1150

1155

1160

1165

26+50 27+00 28+00 29+00

0 ''

0 ' '
PROFILE BAR SCALE

H

V

20

5

EX. 250LF ~ 18" @0.00%

MH 1
EX. MH

STA=27+73.38
TC=1148.33

18" W IN=1135.92
18" E IN=1136.56

18" NE OUT=1136.01

EX. 57LF ~ 18" @0.69%

MH 161
EX. MH

STA=28+29.83
TC=1146.43

18" SW IN=1135.62
18" NE OUT=1135.52

EX. 54LF ~ 18" @0.45%

MH 161A
EX. MH

STA=28+83.22
TC=1145.19

18" SW IN=1135.28

PR. 250LF ~ 24" @0.08% PR. 57LF ~ 24" @0.08% PR. 54LF ~ 24" @0.08%

24
" N

E 
IN

V=
11

35
.4

7

24
" W

 IN
V=

11
35

.5
7

12
" S

 IN
V=

11
40

.9
6

12
" N

W
 IN

V=
11

36
.1

1
12

" E
 IN

V=
11

36
.4

6
18

" E
 IN

V=
11

36
.5

6

ST
A=

27
+7

3.
38

TC
=1

14
8.

33

PR
. M

H
 1

O
D

O
T 

M
H

 N
o.

 3
 - 

48
" D

IA
.

24
" N

E 
IN

V=
11

35
.3

2

24
" S

W
 IN

V=
11

35
.4

2
12

" E
 IN

V=
11

37
.1

7
12

" W
 IN

V=
11

36
.3

7

ST
A=

28
+2

9.
83

TC
=1

14
6.

43

PR
. M

H
 1

61
O

D
O

T 
M

H
 N

o.
 3

 - 
48

" D
IA

.

24
" S

W
 IN

V=
11

35
.2

8
12

" W
 IN

V=
11

35
.4

8
8"

 S
 IN

V=
11

39
.1

3

ST
A=

28
+8

3.
22

TC
=1

14
5.

19

PR
. M

H
 1

61
A

O
D

O
T 

M
H

 N
o.

 3
 - 

48
" D

IA
.

EG OVER ALIGNMENT

E
X

.
E

X
.

E
X

.
E

X
.

E
X

.
E

X
.

E
X

.
E

X
.

H:\210229\DWG\SHEETS\C_210229 - PLAN & PROFILE.DWG - 8 P & P - STA 26+50 TO STA 29+00 - 6/17/2024 3:43:51 PM - BRIAN KELL

N
O

R
EV

IS
IO

N

SHEET

D
AT

E

SHEET NAME

OF

DISCIPLINE

IS
S

U
E

 D
A

T
E

:

D
R

A
W

N
 B

Y
:

C
H

E
C

K
E

D
 B

Y
:

D
E

S
IG

N
E

D
 B

Y
:

IS
S

U
E

D
 F

O
R

:

PROJECT NO.

S
C

A
LE

:

V
IL

L
A

G
E

 O
F

 H
A

R
T

V
IL

L
E

, 
O

H
IO

S
T

A
R

K
 C

O
U

N
T

Y

V
IL

L
A

G
E

 O
F

 H
A

R
T

V
IL

L
E

M
A

IN
 T

R
U

N
K

 S
A

N
IT

A
R

Y
S

E
W

E
R

 R
E

P
L

A
C

E
M

E
N

T
EM

S

SS
A

EM
S

AS
 N

O
TE

D

FI
NA

L

9/
16

/2
02

1

PL
A

N
 &

 P
R

O
FI

LE
 - 

ST
A

 2
6+

50
 T

O
 S

TA
 2

9+
00

CIVIL

118

10C-04

210229

N
0

SCALE:  1" =

' '

'

'20 20

20

PLAN VIEW
STA 26+50 TO STA 29+00
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SANITARY SEWER CLEARANCE  NOTES:

1. SANITARY SEWERS WILL BE MAINTAINED
AT A HORIZONTAL SEPARATION OF 10 FT
FROM WATERLINES.

2. SANITARY SEWERS WILL BE MAINTAINED
AT A VERTICAL SEPARATION OF 18
INCHES FROM WATERLINES.

PROPOSED IMPROVEMENTS NOTES:

1. PROPOSED PIPE TO BE INSTALLED IN
SAME TRENCH OF THE EXISTING
SANITARY SEWER AS SHOWN ON PLANS.
REMOVAL OF EXISTING SEWER LINE IS
INCIDENTAL TO PROPOSED PIPE.

2. PROPOSED PIPE TO BE PLACED USING
THE PIPE BEDDING DETAIL AS SHOWN ON
SHEET 3
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