LSIKETRNIN

The regional transit authority for Lake County
Address: 555 Lakeshore Boulevard ¢ Painesville, Ohio 44077
Phone: (440) 350-1000 ¢ Fax: (440) 354-4202
INVITATION TO BID
for LAKETRAN

FUEL TANK UPGRADE
ITB#2404

OPINION OF PROBABLE CONSTRUCTION COST: $395,000
BIDS DUE: JUNE 5, 2024 at 2:00 p.m.
COMPLETION DATE: NOVEMBER 30, 2024

Disadvantaged Business Enterprise (DBE) Participation Goal : 2%
The project consists of replacing the current 4,000 gallon gasoline tank with at 15,000 gallon tank.
Bids must be in accordance with drawings and specifications and on forms available from
CT Consultants, Inc. at a non-refundable cost of One Hundred Dollars ($100.00). Documents
may be ordered by registering and paying online at https://bids.ctconsultants.com. Please contact
planroom@ctconsultants.com or call (440) 530-2395 if you encounter any problems viewing,

registering or paying for the documents.

There will be a Pre-Bid Meeting at LAKETRAN, 555 Lakeshore Blvd., Painesville Township on
May 22, 2024 at 10:00 a.m.

Date Issued: The News Herald
May 8, 2024
May 15, 2024

232359
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1.0 GENERAL

Laketran is the regional transit authority for Lake County, Ohio. Lake County is located 35 miles
east of Cleveland. The western portion of Lake County is located within the Cleveland
Urbanized area and is densely developed. The eastern half is rural in nature.

11 Purpose

Laketran seeks sealed bids from qualified firms to replace the 4,000 gallon fuel tank with at
15,000 gallon fuel tank.

The requirements for the submittal and content of proposals, the timetable for this procurement,
performance requirements, and contract terms are detailed in this Request For Proposal.

The terms "proposal”, "Invitation for Bid", "IFB", "proposal”, "Request for Proposals”, "RFP",
"bidder", "proposer", "contractor" and the like are used interchangeably throughout this
IFB/RFP. Similarly, the terms "Laketran”, "buyer", "purchaser" and "Authority" are used
interchangeably.

1.2 Due Date and Location
Proposals are due in Laketran's offices by: June 5, 2024, at 2:00 p.m.

Proposals received after that date and time will not be accepted. Laketran's offices are located at
555 Lake Shore Boulevard, Painesville Township, Ohio 44077.

Proposals shall be in a sealed envelope. The exterior shall be explicitly labeled as follows:
ITB# 2404 Fuel Tank Upgrade
06/05/24

e Proposer bears total responsibility for ensuring their proposal is complete and arrives on
time.

e Proposals submitted by electronic submission will not be considered.

e Proposer must comply with each and every requirement of this RFP to be considered

responsive.
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1.3

Schedule

The following schedule will be followed for this procurement:

May 8, 2024 Issuance of ITB
Pre-Bid Conference at Laketran
May 22, 2024 555 Lakeshore Blvd. Painesville Twp.
May 29, 2024 Last Day for Questions
June 5, 2024 at 2:00 p.m. Bids Due
June 24, 2024 Laketran Board of Trustees Meeting

14

Length of Time Proposals Shall be Good

Bids shall be good for ninety (90) days.

The length of time proposals shall be good - plus the schedule for the project - will be
automatically extended by the amount of time required for Laketran and the Federal Transit
Administration to process any Single Proposal (Section 1.25 below).

1.5

Number of Copies and Delivery

One (1) original plus one (1) copies of proposal(s) must be submitted.

1.6

Bid Bond, or Certified or Cashier’s Check

This paragraph applies only if the amount of your proposal is $25,000 or more.
1.6.1 Each bid must be accompanied by a certified or cashier's check in the amount of 10% of

the amount bid, an irrevocable letter of credit in the amount of 10% of the amount bid or
an original bond in the amount of 100% of the amount bid per ORC 153.54 and 153.571.
The certified or cashier's check, or irrevocable letter of credit shall be from a financial
institution authorized to transact business in the State of Ohio and acceptable to the Owner.
The bond shall be underwritten by a Surety Company authorized to transact business in the
State of Ohio having an Ohio agent and listed on the most current Department of the
Treasury Circular 570, "Surety Companies Acceptable on Federal Bonds." The bond shall
be a "Bid Guarantee and Contract Bond" ("rollover bond") per O.R.C. sections 153.54 and
153.571 submitted for the full amount of the bid including all alternates, if any.

If bid security is made by bond, the Bidder and their Surety shall sign the Supplemental
Bond Acknowledgement form and submit with their bid.
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1.6.2

1.6.3

1.6.4

1.7
1.7.1

1.7.2

1.7.3

The certified or cashier's check, irrevocable letter of credit, or bond shall be made payable
to the Owner and shall serve as a guarantee that in the event the bid is accepted and a
contract is awarded to the successful Bidder, the contract will be executed by the bidder
including any certifications, certificates or additional bonds required by the contract.

Failure on the part of the successful Bidder to execute the contract documents will cause
the certified or cashier's check, irrevocable letter of credit, or bond to be forfeited to the
Owner as damages.

A. If the Owner awards the contract without rebidding, the Bidder (and the Surety on
their bond if a bond was submitted) shall be liable to the Owner for a penal sum not
to exceed the difference between the low bid and the next lowest bidder or 10% of
the amount of the bid, whichever is less.

B. If the Owner does not award the Contract to the next lowest Bidder, but resubmits
the project for bidding; the Bidder (and the Surety on their bond if a bond was
submitted) shall be liable to the Owner for a penal sum not to exceed the costs in
connection with the resubmission of bids or 10% of the amount of the bid,
whichever is less.

Checks or letters of credit for bid security of all bidders will be returned in the manner and
timeframe stipulated in the Ohio Revised Code.

Performance Bond
As security for faithful performance and payment of all obligations under the Contract, the
Owner shall require and the successful Bidder shall furnish either:

A. If submitted as Bid Security at time of bid: "Bid Guarantee and Contract Bond"
(AKA "rollover bond™) per O.R.C. sections 153.54 and 153.571.

B. If a cashier’s check or irrevocable letter of credit is submitted as Bid Security at
time of bid: Contract Bond per Ohio Revised Code Sections 153.54 and 153.57, in
the amount of 100% of the Contract Price. The Contractor and their Surety shall
sign the Supplemental Bond Acknowledgement form and submit with the Contract
forms

The bond shall be underwritten by a Surety Company authorized to transact business in the
State of Ohio having an Ohio agent and listed on the most current Department of the
Treasury Circular 570, "Surety Companies Acceptable on Federal Bonds."

The contract bond shall cover correction of the work for the period stated in the
specifications and the correction period shall start upon Final Acceptance of the entire
project and final payment by the Owner.
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1.8 Insurance

The successful proposer shall maintain throughout this assignment the following insurance

coverages:
a)
b)
c)

d)
e)

f)

9)
h)

Workers Compensation statutory coverage.

Insurance shall have commercial general liability limits of $1 million per
occurrence for bodily injury, personal injury and property damage. Minimum
general aggregate shall be $1 million.

Automobile liability limit shall be at least $1 million per accident for bodily
injury and property damage where applicable.

Ohio stop gap employer’s liability with a $1 million limit.

Laketran, its officials, agents, employees and volunteers shall be named as an
additional insured. This coverage shall be primary to the additional insured’s and
not contributing with any other insurance or similar protection available to the
additional insured whether available coverage is primary, contributing or excess.
All subcontractors to the prime contractor shall be included under the prime
contractor’s polices or shall finish separate certificates and endorsements for each
subcontractor. All coverages for subcontractors shall be subject to all
requirements of this section.

All coverages shall be written on an occurrence basis.

All must give Laketran at least 30 days written notice of cancellation, non-
renewal and/or material changes.

All policies shall be provided by an insurer with an A.M. Best rating of A- or better.

1.9 Minimum Specifications

The specifications contained in this IFB/RFP are the minimum specifications needed to meet
Laketran's needs.

1.10 Request for Clarification/Approved Equal (RFAE)

All requests for clarification of these specifications and for an approved equal (RFCAE) must be
in writing on the form provided in Section 4 and must be received by the time specified in
Section 1.3 above.

e Please note the items specified herein were selected through product comparisons and
evaluation.

e Proposed alternates must match dimensions, finishes, performance and design features of
the products specified herein.

e Catalogs, product information and/or specifications must accompany all RFCAE's.

e Bidders/proposers whose product or service exceeds the minimum specifications herein
need not submit an RFCAE. Such bidders/proposers may be required to prove they
exceed these minimum specifications before being awarded a contract.
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1.11 Disadvantaged Business Enterprise (DBE)

This contractor shall not discriminate on the basis of race, color national origin, or sex in the
performance of this Contract. The Contractor shall carry out applicable requirements of 49
C.F.R. Part 26 in the award and administration of this DOT-assisted contract. Failure by the
Contractor to carry out these requirements is a material breach of this Contract, which may result
in the termination of this Contract or such other remedy as Laketran deems appropriate. Each
subcontract the Contractor signs with a subcontractor must include the assurance in this
paragraph (see 49 C.F.R. 26.13(b)).

This Contract is subject to the requirements of Title 49, Code of Federal Regulations, Part 26,
participation by Disadvantaged Business Enterprises in Department of Transportation Financial
Assistance Programs. Any sub-contracting opportunities related to this contract are subject to
DBE regulations. Contractors must make a good-faith effort to engage with DBE subcontractors.

e Contractors who do not meet the DBE goal for this project shall be prepared to
demonstrate their good faith efforts.

e DBE’s must be registered by the Ohio Department of Transportation. The Ohio DBE
directory and forms are available at:
http://www.dot.state.oh.us/Divisions/ODI/SDBE/Pages/DBE-Directory.aspx.

e The firms eligible for inclusion in the contractor’s DBE plan must be certified under the
classification code associated with the particular work scope that the firm is assigned to
perform on this project prior to bid submission or the determination of best and final offer
in an RFP process.

e The Contractor is required to pay its subcontractors performing work related to this
Contract for satisfactory performance of that work no later than 30 days after the
Contractor’s receipt of payment from that work from Laketran.

e The Contractor must promptly notify Laketran whenever a DBE subcontractor
performing work related to this Contract is terminated or fails to complete its work, and
must make good faith efforts to engage another DBE subcontractor to perform at least the
same amount of work. The Contractor may not terminate any DBE subcontractor and
perform that work through its own forces or those of an affiliate without prior written
consent of Laketran.

e Should you have any questions regarding the DBE Program, please contact Andrea Aaby,
aaaby@laketran.com.
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1.11.1 Counting DBE Participation

When a DBE participates in a contract, you count only the value of the work actually
performed by the DBE toward DBE goals.

Count the entire amount of that portion of a construction contract (or other contract not
covered by Paragraph (B)(2) of this section) that is performed by the DBE’s own
forces. Include the cost of supplies and materials obtained by the DBE for the
work of the contract, including supplies purchased or equipment leased by the DBE
(except supplies and equipment the DBE subcontractor purchases or leases from the
prime contractor its affiliate).

Count the entire amount of fees or commissions charged by a DBE firm for providing a
bona fide service, such as professional, technical, consultant, or managerial services, or
for providing bonds or insurance specifically required for the performance of a
DOT-assisted contract, toward DBE goals, provided you determine the feat be
reasonable and not excessive as compared with fees customarily allowed for similar
services.

When a DBE subcontracts part of the work of its contract to another firm, the value of
the subcontracted work may be counted toward DBE goals only if the DBEs
subcontractor is itself a DBE. Work that a DBE subcontracts to a non-DBE firm does not
count toward DBE goals.

1.12 Buy America Certification

This Contract is subject to the Buy America and Build America, Buy America Act (BABA)
requirements of 49 CFR 661, 2 CFR 184, 2 CFR 200.322, and 70901-70927 of the Infrastructure
Investment and Jobs Act (IIJA). Further guidance is available through FTA’s Buy America
Office.

All iron, steel, manufactured products, and construction materials incorporated into the project
must be produced in the United States. An article or material cannot be classified in more than
category.

1) All iron and steel used in the project are produced in the United States—this means all
manufacturing processes, from the initial melting stage through the application of coatings,
occurred in the United States;

(2) All manufactured products used in the project are produced in the United States— this means
the manufactured product was manufactured in the United States; and the cost of the components
of the manufactured product that are mined, produced, or manufactured in the United States is
greater than 55 percent of the total cost of all components of the manufactured product, unless
another standard that meets or exceeds this standard has been established under applicable law or
regulation for determining the minimum amount of domestic content of the manufactured
product; and

ITB#2404 Fuel Tank Upgrade Page 7 of 76



(3) All construction materials are manufactured in the United States—this means that all
manufacturing processes for the construction material occurred in the United States. The
construction material standards are listed below :

(1) Non-ferrous metals. All manufacturing processes, from initial smelting or melting
through final shaping, coating, and assembly, occurred in the United States.

(2) Plastic and polymer-based products. All manufacturing processes, from initial
combination of constituent plastic or polymer-based inputs, or, where applicable,
constituent composite materials, until the item is in its final form, occurred in the United
States.

(3) Glass. All manufacturing processes, from initial batching and melting of raw
materials through annealing, cooling, and cutting, occurred in the United States.

(4) Fiber optic cable (including drop cable). All manufacturing processes, from the initial
ribboning (if applicable), through buffering, fiber stranding and jacketing, occurred in the
United States. All manufacturing processes also include the standards for glass and
optical fiber, but not for non-ferrous metals, plastic and polymer-based products, or any
others.

(5) Optical fiber. All manufacturing processes, from the initial preform fabrication stage
through the completion of the draw, occurred in the United States.

(6) Lumber. All manufacturing processes, from initial debarking through treatment and
planing, occurred in the United States.

(7) Drywall. All manufacturing processes, from initial blending of mined or synthetic
gypsum plaster and additives through cutting and drying of sandwiched panels, occurred
in the United States.

(8) Engineered wood. All manufacturing processes from the initial combination of
constituent materials until the wood product is in its final form, occurred in the United
States.

Exclusions: cement, cementious materials, aggregates such as stone, sand, gravel, aggregate
binding materials, and any products or supplies temporarily used on the worksite but not
permanently incorporated/affixed into the infrastructure project such as scaffolding, tools and
equipment.

The two signature blocks on the Buy America certificate are mutually exclusive. Proposers shall
sign only one signature block on the certificate. Signing both signature blocks will make the
Proposal nonresponsive. A false certification is a criminal act in violation of 18 USC §1001.

A Proposer who has submitted an incomplete Buy America certificate or an incorrect certificate
of noncompliance through inadvertent or clerical error (but not including failure to sign the
certificate, submission of certificates of both compliance and noncompliance, or failure to submit
any certification), may submit to the FTA Chief Counsel within ten (10) days of Proposal
opening a written explanation of the circumstances surrounding the submission of the incomplete
or incorrect certification in accordance with 28 USC §1746, sworn under penalty of perjury,
stating that the submission resulted from inadvertent or clerical error. The Proposer will also
submit evidence of intent, such as information about the origin of the product, invoices, or other
working documents. The Proposer will simultaneously send a copy of this information to

the Agency.
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Certification based on ignorance of proper application of the Buy America requirements is not an
inadvertent or clerical error.

A waiver from the Buy America provisions may be sought by the Agency from the FTA for the
proposed awardee, if the grounds for a waiver exist. All Proposers seeking a waiver must submit
to the Agency a timely request in writing, which shall include the facts and justification to
support the granting of the waiver. Such waiver from the Buy America provisions may be
granted if the FTA determines the following:
1. Their application would be inconsistent with the public interest;
2. Materials are not produced in the United States in sufficient and reasonably available
quantities and of a satisfactory quality; or
3. Inclusion of domestic material will increase the cost of the overall Contract by more than
25 percent.

Any party may petition the FTA to investigate a successful Proposer’s compliance with the Buy
America certification. The procedures are set out in 49 CFR Part 661.15. If the FTA determines
that the evidence indicates noncompliance, the FTA will require the Agency to initiate an
investigation. The successful Proposer has the burden of proof to establish compliance with its
certification. If the successful Proposer fails to so demonstrate compliance, then the successful
Proposer will be required to substitute sufficient domestic materials without revision of the
original Contract terms. Failure to do so will be a breach of the Contract and may lead to the
initiation of debarment proceedings under 49 CFR Part 29.

1.13 Presentations
Laketran may ask Proposer to explain elements of their proposal.
1.14 Inquiries

All questions pertaining to this RFP should be directed to Andrea Aaby, Director of Compliance
& Development, at (440) 350-1022 or sent to aaaby@laketran.com.

1.15 Clarifications, Approved Equals, Supplements

Clarifications, Approved Equals and other supplements to this RFP may be issued to modify,
change or clarify one or more points. All parties who request the RFP will be forwarded copies
of supplements. Proposers are reminded to read and adhere to such supplements as compliance
with them is integral to having your proposal reviewed.

1.16 Form of Proposal

All forms must be completely filled in, signed and otherwise executed as indicated. Failure to do
so can result in your proposal being declared "unresponsive".

Unless otherwise specified in this RFP, only the forms prescribed in Section 4 shall be included
with your proposal. Additional material is not required and will not be reviewed.
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1.17 Explanations (Written and/or Oral)

Should a proposer find a discrepancy in or omissions from these specifications, or should he/she
be in doubt as to their meaning, he/she shall at once make inquiry of Laketran.

1.18 Alternate Proposals

Alternate proposals may be submitted by the Proposer - at their discretion and risk - to achieve
the essential purpose and intent of these specifications at a lower cost, without increasing
Laketran's risk or exposure. Such alternate proposals must be clearly identified and prominently
labeled as such. Laketran is not obligated to accept or review any alternate proposal.

1.19 Withdrawal of Proposal
No proposal will be allowed to be withdrawn after it has been opened by Laketran.
1.20 Consideration of Proposal

For IFB's, all bids received in conformity with these specifications shall, as soon as possible, be
tabulated and become a public record.

1.21 Rejection or Acceptance of Proposal

Laketran reserves the right to accept or reject any or all bids, and any parts of any proposal. In
awarding a contract, Laketran reserves the right to consider all elements entering into the
question of determining the responsibility of the Proposer. Any proposal which is incomplete,
conditional, obscure, or which contains additions not called for, or irregularities of any kind, may
be cause for rejection of the proposal. In case of any discrepancy between the price written in the
proposal and that given in figures for any item, the price in writing will be considered as the
proposal price.

1.22  Unacceptable Proposals

No proposal will be accepted from or contract awarded to any person, firm, or corporation that is
in arrears or is in default to Laketran upon any debt or contract, or that is a defaulter as surety or
otherwise upon any obligation to said Laketran or has failed to perform faithfully any previous
contract with Laketran.

1.23 Tie-Breaking (IFB only)

In the event of a tie, Laketran shall make an award based upon federal and state law and
regulations.
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1.24 Right to Perform Pre-Award Survey (IFB only)

Laketran retains the right to review the apparent low contractor's production schedule and past
delivery performance to determine responsibility.

1.25 Right to Verify Proposal - Single Proposal (IFB only, Contracts > $100,000)

Laketran shall verify proposals. In the event of a single proposal response, this solicitation will
be automatically converted to a negotiated purchase which shall require the Contractor/Proposer
to negotiate a fair and equitable price. Laketran retains the right to request certifiable cost
analysis data which the Proposer must provide. Laketran reserves the right to negotiate an
adjustment in Proposer's price if warranted by said analysis. FTA review of a single proposal
may be required and will automatically extend the time proposals shall be good.

1.26 Vehicle Trade-ins

Not Required.

1.27 Form of Bid

All forms must be completely filled in, signed and otherwise executed as indicated. Failure to do
so can result in your bid being declared "unresponsive". Unless otherwise specified in this IFB,
only the forms prescribed in Section 4 shall be included with your bid. Additional material is not
required and its review cannot be guaranteed.

By submitting a bid, bidder represents that at least twenty percent (20%) of the work of its bid
will be performed by its employees and will not be subcontracted.

The IFB may provide for submission of a price or prices for one or more items, which may be
lump sum bids, alternate prices, unit prices or a combination thereof or other bidding
arrangements. Where the Form of Bid explicitly requires that the bidder bid on all items, failure
to do so will disqualify the bid.

The contract price may be subject to reduction if cost or pricing data furnished is incomplete,
inaccurate or not current.

Laketran may consider an offer unacceptable if the prices or rates proposed are materially
unbalanced between line items or categories. An offer is materially unbalanced when it is based
on prices or rates that are significantly less than cost or market value for some items and prices
or rates, which are significantly overstated in relation to cost or market value for other work,
creating a reasonable doubt that the offer may result in the lowest overall cost even though it
may be the lowest evaluated offer, or if it is so unbalanced as to be tantamount to allowing an
advance payment.
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All extensions and totals of unit prices and quantities submitted as part of the bid shall be
considered informal until verified by the Owner. All bids must be made on the forms contained
herein and the bid prices must be written therein, in figures only. Unit prices shall be separately
written for "Unit Price Labor,” "Unit Price Material," and "Total Unit Price" for each item listed.
Should an error in addition and/or multiplication be determined while checking the Contractor's
math and verifying their total bid, the "Unit Price Labor" and the "Unit Price Material" figures
shall govern in determining the correct "Total Unit Price™ and the correct "Item Total.”

Each bidder must bid on all Items, Alternates, Deductions, and Additions contained in the
Bidding Forms. All bids not in conformity with this notice may be considered nonresponsive
and may be rejected.

More than one bid for the same work from an individual or entity under the same of different
names will not be considered. Reasonable grounds for believing that any bidder has an interest in
more than one bid for the work may be cause for disqualification of that bidder and the rejection
of all bids in which the bidder has an interest. A subcontractor or supplier is not a bidder, and
may submit prices to multiple bidders.

1.28 Authorized Negotiators
Bidder shall identify person(s) who may represent the firm in contract negotiations.
1.29 Award of Contract

The Basis of Award is the lowest responsive and responsible bid received for the total base bid
(lump sum price) as set forth in the specifications pursuant to federal and state law and
regulations.

The Notice of Award will state that certain documents must be submitted by the successful
bidder within ten (10) business days after receipt of said Notice of Award (unless otherwise
directed by Laketran). These documents may include:

e The Agreement between Laketran and Contractor.

e Performance and payment guarantees substantially in the form of the Ohio
Performance/Payment Bond set forth in Ohio Revised Code Section 153.57 with a penal
amount equal to one hundred percent (100%) of the contract price. This requirement does
not apply to a bidder which provided the Ohio Bid Guaranty and Contract Bond (Ohio
Revised Code Section 153.571) with its bid.

e Insurance, as specified in the contract documents.

e Executed copies of all DBE subcontracts. These contracts may be made contingent upon
the execution of a contract between the Laketran and the bidder.

Laketran reserves the right to award one, more than one or no contracts as Laketran deems to be

in its best interests. If an RFP, Laketran further reserves the right to make an award on the basis
of an original proposal(s) without any negotiating with any offeror.
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1.30 Contractual Terms and Conditions

The terms and conditions of any contract that results between Laketran and the successful
Proposer are discussed in Section 2. This will be a firm fixed price contract.

1.31 Cost of Preparation
All costs incurred by any Proposer prior to notice-to-proceed will not be reimbursed by Laketran.
1.32  Additional Information, Rejection

Laketran reserves the right to request additional information from any Proposer, or none. It also
reserves the right to reject any and all proposals without prior notice; to waive informalities and
technicalities; to extend deadlines without notice; to negotiate directly with only those
respondents deemed to be qualified according to the criteria on this RFP; and to enter into one,
more than one, or no contracts as it shall deem to be in its best interests.

1.33 Late Proposals

Proposals received by Laketran after the exact time set for receipt in Section 1.2 above are
considered "late". Late proposals will be considered only if received before contract award, and
the following objective, bona fide proof is submitted showing reason or cause for delay as
follows:

1. It was sent by registered or certified mail not later than 5 calendar days before the
proposal receipt date specified;

2. Itwas sent by mail and it is determined by Laketran that the late receipt was due solely to
mishandling by Laketran after receipt; or

3. It was sent by an overnight express service not later than 5:00 PM at the place of mailing
1 working day prior to the date specified for receipt of proposals and is marked for
delivery by next business morning. The term "working days" excludes weekends and
holidays.

The only acceptable evidence to establish the date of mailing by registered or certified mail is a
U.S. or Canadian postmark both on the envelope or wrapper and on the original receipt from the
U.S. or Canadian Postal Service. Both must show a legible date or it shall be deemed to have
been mailed late.

The only acceptable evidence to establish the time of receipt at the Buyer's facility is the
time/date stamp of such facility on the proposal wrapper or other documentary evidence of
receipt maintained by the facility.

The only acceptable evidence to establish the date of mailing by an overnight express service is
the date entered by the receiving clerk on the label.
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1.34 Protests

It is the policy of Laketran to prepare specifications for requests for proposals that are not
discriminatory in nature. All solicitations are to be open and free to all competing vendors
whereby all have a reasonable chance to be successful and be awarded a contract.

If a vendor feels that a particular solicitation is unfair for whatever reasons, the following
procedure must be followed to register a proper protest and said procedure shall be a part of all
solicitations:

STEP 1 - Protest must be made in writing and addressed to the Chief Executive Officer no later
than (1) three days before the scheduled proposal due date, (2) three days after the proposal
opening, or (3) three days after contract award, as applicable. Such protest must cite what the
solicitation was for, and for what reason the protest is lodged.

STEP 2 - The CEO shall make all reasonable attempts to resolve the protest prior to the proposal
opening or award of a contract, as applicable, and reserves the right to reschedule same if -at
their discretion - deemed necessary. The CEO must make their decision no later than ten (10)
working days from date the protest is lodged.

STEP 3 - If the protest is not satisfactorily resolved at Step 2, the person or firm making the
protest may request a hearing with their legal counsel and Laketran, with Laketran's legal
counsel serving as arbitrator on the matter. Request for such a hearing must be made within 15
working days of the original date the protest was filed.

The decision at Step 3 shall be final and binding on all parties.

If the vendor believes that Laketran did not follow the above process, he/she may appeal to the
Federal Transit Administration (FTA) as follows:

Office of Program Management
Federal Transit Administration
Suite 320
200 West Adams Street
Chicago, IL 60606
(312) 353-2789

The Federal Transit Administration will hear appeals only where a local protest procedure does
not exist or where the local procedure was not followed.

1.35 Addendato RFP

Laketran reserves the right to amend the ITB at any time. Any amendments to the ITB shall be

described in written addenda. Notification of the addenda also will be distributed to all
prospective bidders officially known to have received the ITB. Failure of any prospective bidder
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to receive the notification or addenda shall not relieve the bidder from any obligation under the
ITB therein. All addenda issued shall become part of the ITB. Prospective bidders shall
acknowledge the receipt of each individual addendum in their bids on the form
Acknowledgement of Addenda. Failure to acknowledge in the bids receipt of addenda may at the
Agency’s sole option disqualify the Proposal.

1.36  Notice of Commencement
Pursuant to Section 1311.252 of the Ohio Revised Code, government agencies are required to

prepare - but not file - the Notice of Commencement required by Section 1311.04 of the Ohio
Revised Code. It is available upon request.
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2.0

Terms and Conditions in Contract Form

To reduce paper consumption, the standard terms and conditions which shall apply to this procurement are not
contained here. They can be found in a separate document entitled "Laketran Standard Contractual Terms and
Conditions", which is available upon request. Laketran's Standard Terms and Conditions are hereby incorporated by
reference into and made a part of this IFB/RFP just as if they were reproduced in their entirety here. Further,
Laketran's Standard Terms and Conditions are extremely important, and are applicable to and binding upon each
bidder/proposer and will become contractual to and binding upon each successful bidder/proposer to whom a

contract is awarded.

It is the bidder's/proposer's responsibility and obligation to have read and understood

Laketran's Standard Terms and Conditions. A summary of these terms and conditions follows:

2.1
2.2
2.3
2.4
2.5
2.6
2.7
2.8
2.9
2.10
211

2.12
2.13
2.14
2.15
2.16
2.17
2.18
2.19
2.20
2.21
2.22
2.23
2.24
2.25
2.26
2.27
2.28
2.29
2.30
2.31
2.32
2.33
2.34
2.35
2.36
2.37
2.38
2.39

2.40
241
2.42

Independent Contractor
Contractor's Obligation

Buyer's Obligation

Scope of Work

Contract Period

Cost

Performance Bond/Insurance
Notice to Proceed

Contract Modification

Subcontract Approval

Substitution of Subcontractor/
Independent Contractor
Disadvantaged Business Enterprise
Equal Employment Opportunity
Noncompliance (EEO/DBE)
Delivery

Payment

Liquidated Damages

Taxes

Inspection

Explanations (Written and/or Oral)
Audit and Inspection of Records
Right to Adjust Cost

Failure to Meet Specifications
Quantity & Quality

Warranties

Indemnification

Hold Harmless

Disputes

Rights Upon Breach

Notification of Proceedings
Termination/Breach of Contract
Assignment

Covenant Against Contingent Fees
Patent Rights

Release of Information

Ownership of Documents
Retention of Records

Workmens' Compensation Act
Social Securities Act/Unemployment
Compensation, Etc.

Federal Assistance

Work Hours Act

Davis Bacon Act (Prevailing Wage Rates for
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2.43

2.44
2.45
2.46

2.47
2.48
2.49

2.50

2.51
2.52
2.53

2.54
2.55
2.56
2.57
2.58
2.59
2.60
2.61
2.62
2.63
2.64
2.65
2.66
2.67
2.68
2.69
2.70
2.71
2.72
2.73

2.74

2.75
2.76
2.77
2.78

Construction Contracts)

Interest of Members or Delegates to
Congress

Conflict of Interest

False or Fraudulent Statements and Claims
No Federal Government Obligations to
Third Parties

Privacy

Procurement

Special Requirements for Transit Service
Contracts

Contract Work Hours and Safety Standards
Act as Amended

Copeland “Anti-Kickback” Act as Amended
Seismic Safety

Hatch Act/Work Day and Work Week
Standards

Cargo Preference & Fly America

Drug and Alcohol Testing

Clean Air

Clean Water

Energy Conservation

Recycled Products

Certifications

Compliance with Laws and Regulations
Severability of Contract

Applicable Law and Jurisdiction
Integrated Agreement

Contractor's Representation

Laketran's Understanding

OEM Part Numbers

Options, Assignment by Laketran
Non-Smoking Policy

Funding Agencies

Jurisdiction

Promoting COVID-19 Safety

Notification of Legal Matters that affect the
Federal Government

Prohibition on certain telecommunications
& video surveillance services or equipment.
Solid Wastes

Safe Operation of Motor Vehicle

Human Trafficking

Rights to Invention
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Special Transit Terms & Conditions

2.0  Termsand Conditions in Contract Form

The successful contractor will be required to comply with these terms and conditions.

2.1 Independent Contractor

Contractor, for purpose of this agreement shall be considered as an independent Contractor who
covenants and agrees to perform and/or deliver for the stated compensation herein, all of the
services and/or equipment described under the section of this contract titled Scope of Work.
Contractor agrees to complete the work in a workmanlike manner with a high degree of
professionalism and to ensure the accuracy and timeliness of the services rendered herein under.
2.2  Contractor's Obligation

The general obligation of the successful bidder (hereinafter variously referred to as Contractor or
successful bidder) shall be to transfer and deliver the goods and services specified in complete
accordance with the terms, conditions and specifications of this Invitation-for-Bid.

2.3  Buyer's Obligation

The general obligation of Laketran shall be to accept conforming delivery and conforming goods
and services and to pay in accordance with the terms, conditions and specifications as bid upon.

2.4 Scope of Work

The scope of work to be performed by Contractor under this contract is based on Laketran's
Invitation-for-Bid and Addendum(s), if any, plus Contractor's proposal.

2.5  Contract Period
At all times during the contract period, the Contractor agrees to the following:
A. Contractor agrees to commence work upon written receipt of its bid acceptance and
approval along with the notice to proceed from Laketran.
B. Contractor agrees to commence performance of this contract as stated in the bid
specifications and the bid award.

2.6 Cost

The cost of this contract shall be awarded as a cost not-to-exceed as stated in Laketran's bid
award.
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2.7

Performance Bond/Insurance

Contractor shall list Laketran as an ‘““also named” on its insurance bond.

2.7

2.8

Performance Guarantee
2.7.1 For Construction Projects only:

For construction projects, Contractor shall supply the payment and performance bond
required by 8153.57 of the Ohio Revised Code if he did not supply the combined bid,
payment and performance bond required by §153.571 of the Ohio Revised Code with his
bid.

2.7.2 For Non-Construction Projects of $25,000 or more only

Only when specifically requested, a performance guarantee in the form of a certified
check, performance bond, cashiers check or an irrevocable letter-of-credit, in an amount
equal to 5% of the value of this contract shall be posted by Contractor with Laketran
within twenty-one (21) days of notice that it is required.

The guarantee is required to ensure the goods and/or services purchased via this
procurement are built and/or delivered in accordance with Laketran's specifications. It
does not cover maintenance or warranty of the goods or any subcomponent thereof. It
will be forfeited by Contractor as partial or complete settlement of damages, as
determined by Laketran, should Contractor fail to perform as contracted for.

Any performance bond must be written by a company authorized to write bonds in the
State of Ohio and must be listed in the latest edition of U.S. Treasury Circular 570, or
having a rating by A.M. Best of B+ or better, and must show sufficient bonding capacity
to bond the performance required under this contract. The bond must meet the approval
of Laketran's Legal Counsel. Performance bond will be returned to manufacturer within
thirty (30) days of contract completion.

Notice to Proceed

Laketran will furnish Contractor written direction to commence delivery hereunder entitled
"Notice to Proceed" within ten (10) days after receipt by Laketran of the required performance
bond, insurance certificates or such other documentation which Contractor is required to submit
for Laketran approval prior to performance under this Contract. Laketran shall not be responsible
for any costs of any type whatsoever incurred by Contractor prior to the issuance of the Notice to
Proceed. The date of the Notice to Proceed shall be the official date from which all scheduled
activities and requirements are computed.
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2.9

Contract Modification

No change or modification of the terms and conditions of this agreement may be made unless:

A.

2.10

Any proposed change in this contract shall be submitted to Laketran for its prior written
approval. The General Manager may at any time, by written order only, make changes
within the general scope of the contract. If any such change causes an increase or
decrease in the cost of, or the time required for the performance of any part of the work
under the contract, whether changed or not changed by any such order, an equitable
adjustment shall be made in the contract price or completion schedule, or both, and the
contract shall be modified in writing accordingly. Any claim by the Contractor for
adjustment under this clause must be asserted within 30 days from the date of receipt by
the Contractor of the notification of change; provided, however, that the General
Manager, if he or she decides that the facts justify such action, may receive and act upon
any such claim asserted at any time prior to final payment under the contract.

Any modification made must be in writing and attached to the contract in the form of an
amendment, and signed by both parties signifying agreement to the modification.

Any contract modifications, if granted by Laketran, will not operate as a release to the
Contractor from the covenants and conditions of this contract outside of the nature of the
expressed modification nor shall same be considered as a waiver for any breach of
contract damage claim which may be made by Laketran.

. Any modification agreed to by and between Laketran and the Contractor must be in

compliance with Section 306.43 of the Ohio Revised Code and is subject to Federal
Transit Administration concurrence if needed.

Subcontract Approval

Any subcontract the bidder may wish to enter into must be approved by Laketran prior to the
execution of the subcontract, and all the requirements of these terms and conditions must be
included within said subcontracts to gain approval of Laketran.

211

Substitution of Subcontractor/Independent Contractor

Any substitution of a subcontractor or independent Contractor must be furnished in writing to
Laketran for the purpose of determining and maintaining the intent of Laketran's disadvantaged
business enterprise goals.

2.12

Disadvantaged Business Enterprise

It is the policy of the United States Department of Transportation that disadvantaged business
enterprises, as defined in 49 CFR Part 26, shall have the maximum opportunity to participate in
the performance of contracts financed in whole or part with Federal funds under this agreement.
Consequently, the United States Department of Transportation requirements of 49 CFR Part 26
apply to this agreement and same shall be incorporated into this contract by this reference.
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The Contractor and/or any of its subcontractors must agree to ensure that disadvantaged business
enterprises, as defined in 49 CFR Part 26, have the maximum opportunity to participate in the
performance of contracts and subcontracts financed in whole or in part with Federal funds
provided under this agreement. In this regard all recipients or Contractors shall take all necessary
and reasonable steps in accordance with 49 CFR Part 26 to ensure that disadvantaged business
enterprises have the maximum opportunity to compete for and perform contracts. Contractor
and/or its subcontractors shall not discriminate on the basis of race, creed, color, national origin,
age, or sex in the award and performance of any Department of Transportation assisted contracts,
be they Federal or state contracts.

The Contractor, including any of its officers or holders of a controlling interest, are obligated to
inform Laketran whether or not it or any of its subcontractors has been placed on any debarred
bidder's list maintained by the United States Government. If the Contractor or its subcontractor
should be included on this list during the performance of this contract, it shall so inform Laketran
in writing immediately upon receipt of such knowledge.

The contractor or subcontractor shall not discriminate on the basis of race, color, national origin,
or sex in the performance of this contract. The contractor shall carry out applicable requirements
of 49 CFR part 26 in the award and administration of DOT assisted contracts. Failure by the
contractor to carry out these requirements is a material breach of this contract, which may result
in the termination of this contract or such other remedy as the recipient deems appropriate.

We will bring to the attention of the Department of Transportation any false, fraudulent, or
dishonest conduct in connection with the program, so that DOT can take the steps (e.g., referral
to the Department of Justice for criminal prosecution, referral to the DOT Inspector General,
action under suspension and debarment or Program Fraud and Civil Penalties rules) provided in
49 CFR part 26.109. We also will consider similar action under our own legal authorities,
including responsibility determinations in future contracts.

Invoicing for DBE firms must be separately identified on prime contractor’s bills.
2.13 Equal Employment Opportunity (EEO)

Contractor shall comply with and have each of its subcontractors comply with the Department of
Labor's regulation outlining "Equal Employment Opportunity”, as supplemented in 41 CFR Part
60. Contractor shall comply with and have each of its subcontractors to have an affirmative
action plan which declares that they do not discriminate on the basis of race, color, religion,
national origin, sex, or age and which specifies goals and target dates to insure the
implementation of any such plan.
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Contractor further agrees that during the performance of this contract to comply with the
Standard Title VI Assurances as listed below:

A. Compliance with Regulations

The Contractor shall comply with the regulations relative to non-discrimination in
federally-assisted programs of the United States Department of Transportation
(hereinafter "DOT") Title 49, Code of Federal Regulations, Part 21, [29 U.S.C. § 623, 42
U.S.C. 8 2000, 42U.S.C. § 6102, 42 U.S.C. § 12102, 42 U.S.C. § 12112, 42 U.S.C. §
12132, 49 U.S.C. 8 5301, 49 U.S.C. § 5332, 29 CFR Part 1630, 41 CFR Parts 60 et seq.]
as they may be amended from time to time (hereinafter referred to as the "Regulations™)
which are herein incorporated by reference and made a part of this contract.

B. Nondiscrimination

The Contractor, with regard to the work performed by it during the contract, shall not
discriminate on the grounds of race, color, religion, sex, age, national origin, or disability
in the selection and retention of subcontractors, including procurements of materials and
leases of equipment. The Contractor shall not participate either directly or indirectly in
the discrimination prohibited by Section 21.5 of the Regulations, including employment
practices when the contract covers a program set forth in Appendix B of the Regulations.

C. Solicitations for Subcontracts, Including Procurements of Materials and Equipment

In all solicitations either by competitive bidding or negotiation made by the Contractor
for work to be performed under the subcontract, including procurements of materials or
leases of equipment, each potential subcontractor or supplier shall be notified by the
Contractor of the Contractor's obligations under this contract and the regulations relative
to nondiscrimination on the grounds of race, color, religion, age, sex, or national origin.

D. Information and Reports

The Contractor shall provide all information and reports required by the regulations or
directives issued pursuant thereto, and shall permit access to its books, records, accounts,
other sources of information, and its facilities as may be determined by Laketran or the
Federal Transit Administration (FTA) to be pertinent to ascertain compliance with such
regulations, orders and instructions. Where any information is required of a Contractor
and is in the exclusive possession of another who fails or refuses to furnish this
information, the Contractor shall so certify to Laketran, or the Federal Transit
Administration, as appropriate and shall set forth what efforts it has made to obtain the
information.
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E. Sanctions for Noncompliance

In the event of the Contractor's noncompliance with the nondiscrimination provisions of
this contract, Laketran shall impose such contract sanctions as it or the Federal Transit
Administration may determine to be appropriate, including, but not limited to:

1. Withholding of payment to the Contractor under the contract until the
Contractor complies, and/or

2. Cancellation, termination or suspension of the contract, in whole or in part.
F. Incorporation of Provisions

The Contractor shall include the provisions of Paragraphs (a) through (f) in every
subcontract, including procurements of materials and leases of equipment, unless exempt
by the regulations, or directives issued pursuant thereto. The Contractor shall take such
action with respect to any subcontract or procurement as Laketran or the Federal Transit
Administration may direct as a means of enforcing such provisions including sanctions
for noncompliance. Provided, however, that in the event a Contractor becomes involved
in or is threatened with litigation with a subcontractor or supplier as a result of such
direction, the Contractor may request Laketran to enter into such litigation to protect the
interests of Laketran and, in addition, the Contractor may request the United States to
enter into such litigation to protect the interest of the United States.

2.14  Noncompliance (EEO/DBE)

In the event of the Contractor's noncompliance with the Disadvantaged Business provisions of
this contract, Laketran shall impose such sanctions as it may determine to be appropriate,
including, but not limited to:

a. Withholding of payments under the contract until the Contractor complies, and/or
b. Cancellation, termination, or suspension of the contract, in whole or in part.
c. Suspension from participation in future Laketran contracts.

2.15 Delivery

Throughout this project and in this contract, the terms delivery and completion are used
interchangeably.

Contractor shall tender performance and/or completion of this project in the manner and at the
place and time specified in the IFB. All deliveries are to be F.O.B. destination at Laketran, 555
Lake Shore Blvd, Painesville Township, Ohio 44077 or as otherwise designated on the bid form
by Laketran. It is agreed that the bid prices include freight.
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Laketran does not have a loading dock. Laketran can make available a 5,000 Ib. forklift with 3'
forks, provided it is operable and not otherwise engaged, plus an operator. If a delivery for
Laketran is mixed with other loads on the same truck, Laketran’s 1oad shall be segregated so it
can be reached from a ground-based forklift with 3' forks. Delivery can occur between 07:00 am
and 4:00 pm. Contractor shall check with Laketran’s Maintenance Manager, at 440-350-1036.

2.16 Payment

Payment will be made against approved invoices within thirty (30) working days of acceptance.
Payment will only be made for goods and services accepted. For goods and services accepted
which acceptance is later revoked prior to payment, the payment will be withheld until defects in
the nonconforming goods or services are cured and accepted. In the case of serial deliveries and
serial invoicing, Laketran reserves the right to deduct overpayments from current invoice
amounts.

Payment does not waive the later revocation of acceptance. Payment terms and warranty
coverage begin at time of acceptance.

All invoices shall be mailed to: Accounts Payable, Laketran, 555 Lakeshore Blvd.,
Painesville Twp., OH 44077.

Late payments will accrue no interest.
2.16.1 Prompt Payment (Prime Contractors)

The prime contractor agrees to pay each subcontractor under this prime contract for
satisfactory performance of its contract no later than 30 days from the receipt of each
payment the prime contractor receives from Laketran. The prime contractor agrees
further to return retainage payments to each subcontractor within 30 days after the
subcontractor's work is satisfactorily completed. Any delay or postponement of payment
from the above referenced time frame may occur only for good cause following written
approval of Laketran. This clause applies to both DBE and non-DBE subcontractors.

2.17 Liquidated Damages

Time is of the essence in this contract. The Contractor will pay Laketran the sum of $100.00 per
each calendar day, excluding weekends and statutory holidays, that the products solicited by this
RFP are delayed beyond the delivery stipulated under Section 5 and as bid upon subject to
extensions granted thereto in writing. The Contractor agrees to pay such liquidated damages
herein provided commencing with any late delivery after the last date of delivery specified in
Contractor's bid and continuing until the total order is complete and, in case the same are not
paid, agrees that Laketran shall deduct the amount thereof from any money due or to become due
the Contractor under the contract.
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The Contractor may be granted an extension of time and will not be assessed with liquidated
damages or the cost of engineering and inspection for any portion of the delay in completion of
the work beyond the time named in these specifications caused by acts of God, or of the public
enemy, fire, floods, epidemics, strikes, labor disputes, and freight embargoes, or other causes
beyond his/her reasonable control, provided that the Contractor shall notify Laketran in writing
of the causes of delay within 7 days from the beginning of any such delay. Laketran's shall
ascertain the facts and extent of the delay, and its findings thereon shall be final and conclusive.
Contractor has the burden of proof that the delay was beyond his/her control.

2.18 Taxes

The contract price or prices for the commodities contained in the contract are subject to increase
or decrease by the amount of any additional tax or taxes or reduction of such tax or taxes, as the
case may be, affecting such commodity imposed by or under authority of the Federal
government or the State of Ohio which may be enacted after receipt of bids for this contract and
such changes shall continue in effect during the existence of such change in the tax or taxes;
provided, however, that in the event of any increase in cost, a claim shall be presented by the
Contractor within thirty (30) days of the imposition of such tax and such claims shall be
supported by evidence of such additional tax, satisfactory to Laketran. Reductions in taxes will
be deducted from the contract price.

As a political subdivision of the State of Ohio, Laketran is exempt from all sales, excise, federal
gasoline, and transportation taxes, except State of Ohio gasoline and federal Superfund taxes.
The price or prices bid, whether a unit price, lump sum price, lot price, or a trade discount from
catalog list prices, shall be exclusive of all such taxes. Our tax exempt number is A-418662.

2.19 Inspection

Laketran reserves the right and shall be at liberty to inspect all materials and workmanship at any
time during the manufacturing process and shall have the right to reject all materials and
workmanship which do not conform with the specifications; provided, however, Laketran is
under no duty to make such inspection and, if no such inspection is made, the Contractor shall
not be relieved of any obligation to furnish materials and workmanship strictly in accordance
with the specifications. FTA and ODOT shall be accorded the same inspection rights reserved by
Laketran in this clause. Laketran will receive conforming deliveries for purposes of inspection.
Acceptance of goods and services will not occur until after inspection or until a reasonable time
for inspection has elapsed.

Except as otherwise provided in this contract, the Contractor shall be responsible for the supplies
covered by this contract until they are delivered at the designated delivery point, regardless of the
point of inspection. After delivery to Laketran at the designated point and prior to acceptance by
Laketran or rejection and giving notice thereof by Laketran, Laketran shall be responsible for the
loss, destruction of, or damage to the supplies. The Contractor shall bear all risks as to rejected
supplies after Contractor retakes possession and/or control of such supplies.
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Laketran may test deliveries before or after acceptance for conformance with the specifications.
Such tests may be performed by independent laboratories. Where test results indicate
nonconforming goods, the delivery and the goods will be rejected and the cost of the test charged
to Contractor. Where acceptance has preceded testing, acceptance is deemed conditional and
subject to revocation. Laketran may reject goods and services and may revoke its acceptance
without testing.

2.20 Explanations (Written and/or Oral)

Should a proposer find a discrepancy in or omissions from these specifications, or should he/she
be in doubt as to their meaning, he/she shall at once make inquiry of Laketran.

2.21 Audit and Inspection of Records

Upon reasonable request, the bidder shall permit the authorized representative of Laketran, the
Auditor of the State of Ohio, their agents, plus the U.S. Department of Transportation and the
Comptroller General of the United States to inspect and audit all work, material, payroll and
other data and records relating to its performance under this contract. Results of such Audit or
Inspection - plus information gained from same - will not be released by Laketran except to the
U.S. Department of Transportation or Controller General, or the Auditor of the State of Ohio.

2.22 Right to Adjust Cost

If Laketran determines during the life of the contract that data submitted by the Contractor/bidder
is not correct, incomplete, or inaccurate, Laketran shall negotiate a downward adjustment in cost.

2.23  Failure to Meet Specifications

The delivery of any services, supplies or equipment hereunder which do not in all respects
conform to specifications will be rejected and the Contractor (successful bidder) notified at once
of such rejection and the reason therefore, which notice shall be confirmed in writing. If the said
Contractor fails to effect immediate replacement of such rejected services, supplies or equipment
meeting the requirements of the order and of these specifications, Laketran will purchase in the
open market supplies of the character required under the order up to the amount rejected, and the
said Contractor and his surety shall be liable to the Laketran for any excess cost and expense
occasioned Laketran thereby.

2.24  Quantity and Quality

Contractor agrees to deliver goods and services of the kind and quality specified and in the
quantities specified. In the case of a requirements contract, the IFB specifies estimates of
Laketran's needs for the contract duration. It is agreed that such estimates are presented for bid
evaluation purposes only and are not to be considered firm requirements. Actual requirements
may exceed or be less than these estimates.
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2.25 Warranties

Contractor warrants that for a period of one (1) year (or for such longer period as prescribed by
the specifications) following acceptance of the goods and services delivered hereunder, the
goods and services are free of defects in materials and workmanship and further warrants that
such goods and service are suited for the purposes intended and are of merchantable quality.
Contractor further warrants that it holds good and marketable title in the goods delivered, and
that such goods are free of all liens, security interests or other encumbrances. Contractor agrees
that in the event the goods or services are not as specified herein and as warranted in these
specifications, it will promptly cure the defect at its sole cost and expense. Contractor further
agrees to indemnify Laketran for all costs and damages, both incidental and consequential,
resulting from the delivery of goods and services which fail to meet the aforesaid warranties.

It is agreed that the goods and services provided hereunder are regarded as consumer goods
and services.

2.26 Indemnification

1. To the fullest extent permitted by law, the Contractor shall, at his sole cost and
expense, indemnify, defend, satisfy all judgements, and hold harmless the Laketran
and its agents, representatives, and employees from and against all claims, actions,
judgements, costs, penalties, liabilities, damages, losses and expenses, including but
not limited to attorney's fees and worker's compensation benefits arising out of or
resulting from the performance of this contract, provided that any such claims, action,
judgement, cost, penalty, liability, damage, loss or expense is:

A. Attributable to bodily injury, sickness, disease or death, or to injury to or
destruction of tangible property (other than the goods) including the loss of
use resulting therefrom, and

B. Caused in whole or in part by a negligent act or omission of the Contractor,
any subcontractor, anyone directly or indirectly employed by any of them, or
anyone to whose acts any of them may be liable, regardless of whether or not
it is caused in part by a party indemnified hereunder.

C. Such obligation shall not be construed to negate, abridge, or otherwise reduce
any other right or obligation of indemnity which would otherwise exist as to
any party or person described in this paragraph.

2. Inany and all claims against the Laketran or any of its agents, representatives or
employees by any employee of the Contractor, any subcontractor, anyone directly or
indirectly employed by any of them or anyone for whose acts any of them may be
liable, the indemnification obligation under this paragraph shall not be limited in any
way by any limitation on the amount or type of damages, compensation or benefits
payable by or for the Contractor or any subcontractor under worker's compensation
acts, disability acts or other employee benefits acts. As between Contractor and
Laketran, Contractor waives its immunities under O.R.C. Chapter 4123.

A. Laketran will notify Contractor within five working days of it making a claim
against that Contractor or within five working days of Laketran learning that a
third-party has made a claim against the Contractor.

ITB#2404 Fuel Tank Upgrade Page 26 of 76



3. No provision of this paragraph shall give rise to any duties on the part of the Laketran
or its agents, representatives or employees.

2.27 Hold Harmless

The Contractor agrees to hold Laketran harmless from liability resulting from the Contractor’s
acts or omissions within the terms of this agreement; provided, however, the Contractor shall not
hold Laketran harmless from any claims, demands, or causes of action arising in favor of any
person or entity, growing out of incident to, or resulting directly or indirectly from the
negligence of Laketran, its officers, agents, representatives, or employees.

2.28 Disputes

A. Except as otherwise provided in this solicitation, any dispute concerning a question of
fact arising hereunder which is not disposed of by agreement shall be decided by
Laketran, who shall reduce its decision to writing and mail or otherwise furnish a copy
thereof to the bidder or Contractor. The decision of Laketran shall be final and
conclusive. In the event of a dispute after award of a contract, the Contractor shall
proceed diligently with the performance of the contract in accordance with Laketran's
decision.

B. The laws of the State of Ohio will prevail and remedy - if any - will be pursued in
Lake County, Ohio.

2.29 Rights Upon Breach

In addition to any rights reserved to Laketran hereunder, the rights of the parties hereto shall be
governed by the law of the State of Ohio as set forth at Chapters 1301 and 1302 O.R.C. It is
agreed that the rules therein shall have equal application to the delivery of services required by
this agreement.

2.30 Notification of Proceedings

Laketran will give the Contractor prompt notice in writing of the institution of any suit or
proceeding and permit the Contractor to defend same and will give all needed information,
assistance, and authority to enable the Contractor to do so. The Contractor will similarly give
Laketran immediate notice of any suit or action filed or prompt notice of any claims made
against the Contractor arising out of the performance of this contract. The Contractor shall
furnish immediately to Laketran copies of all pertinent papers received by the Contractor.

The sending or giving of any notice, invoice, or statement by U.S. Mail, postage prepaid by

either party hereto, addressed to the other at the respective addresses shown in the preamble to
this contract.
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231

2.32

Termination/Breach of Contract
For Cause

If, for any cause, the Contractor shall fail to fulfill its obligations under this contract
within the time specified herein plus any extension thereof, or if the Contractor shall
violate any of the terms and conditions of this contract, or Contractor so fails to make
progress as to endanger performance of this contract in accordance with its terms and if
Contractor does not cure such failure within ten (10) days of receiving notice from
Laketran, Laketran will therefore have the right to terminate this contract by giving
written notice to the Contractor of such termination specifying the effective date thereof.
Thereafter, Laketran may have the work completed and the Contractor shall be liable for
any resulting cost to Laketran.

If, after serving the notice of termination for default, Laketran determines that the
Contractor had an excusable reason for non-performance (i.e., such as strike, flood, fire
or other event that is clearly not the fault of and outside the control of the Contractor)
Laketran, at its sole discretion, may allow the Contractor to continue work on the
contract. This continuance must be preceded by a written amendment to the contract, as
discussed above under Contract Modification.

At its option, Contractor may attempt to remedy the deficiency within a 10-day period.
Corrective measures shall be started within three (3) days of the notice-to-termination and
completed within the 10-day period. Laketran shall have the sole right to determine
whether such measures are sufficient, adequate and acceptable.

If at any time it shall be found that any person, firm, or corporation to whom this contract
has been awarded has, in presenting any proposal, was in collusion with any other party
or parties hereto, then the contract so awarded shall be voidable by Laketran; and the
Contractor shall be liable to Laketran for all loss or damage which Laketran may suffer
thereby.

. For Convenience

If, at any time, the purchaser or the Contractor find that they cannot fulfill the terms and
conditions set forth herein because of circumstances beyond their control, this contract
may be terminated by giving written notice specifying the effective date of termination.
Notification must be given at least ten (10) days prior to the effective date of such
termination. Bankruptcy by the Contractor shall be grounds for termination for
convenience. Contractor shall be paid for that portion of the work which has been
performed up to the date of termination.

Assignment

Laketran reserves the right to assign all or any portion of the award under this contract including
option quantities. Laketran’s right of assignment will remain in force over proposed contract
period or until completion of the contract to include options, whichever occurs first.
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The Contractor shall not assign, transfer, convey, sublet, or otherwise dispose of the contract or
its right, title, or interest in or to the same or any part thereof without prior written consent of
Laketran endorsed thereon or attached thereto. Should said assignment be made by Court order,
all rights and obligations of the Contractor under this contract shall fall to and be incumbent
upon Contractor's successors and assigns.

2.33 Covenant Against Contingent Fees

The Contractor warrants that no person or selling agency has been employed or retained to solicit
or secure this Contract upon an agreement or understanding for a commission or bona fide
established commercial or selling agencies maintained by the Contractor for the purpose of
securing business. For breach or violation of this covenant, Laketran shall have the right to annul
this contract without liability or at its discretion, to deduct from the contract price, or otherwise
recover the full amount of such commission, percentage, brokerage, or contingent fee.

2.34 Patent Rights

Contractor agrees to comply with 37 CFR Part 401 and 49 CFR Parts 18 and 19. Bidders are
hereby notified that under no circumstances may a patent be applied for under work or services
purchased within the scope of these specifications, and that any attempt to circumvent FTA's
requirements and regulations under any contract which may be let for research and design will
result in termination of any and all agreements.

2.35 Release of Information

Contractor agrees not to release data or information about the results of the agreed upon project
to any person outside of Laketran without first obtaining written authorization to release such
information from Laketran.

2.36  Ownership of Documents

Laketran and FTA will become the sole and exclusive owners of all documents prepared by the
bidder upon payment for same by Laketran, except any documents which may be protected by
patent, lease or other written documents which provide proof of ownership plus production
drawings, bills of material, purchase orders, etc.

No reports, maps or other documents produced in whole or in part under this contract shall be the
subject of an application for copyright by or on behalf of the Contractor.

The Contractor shall, at its own expense, defend all suits or proceedings instituted against
Laketran and pay any award of damages assessed against Laketran in such suits or proceedings,
insofar as the same are based on any claim that materials furnished or work performed under the
contract constitutes an infringement of any patent, trade secret, copyright, or any other
proprietary right to which Laketran claims ownership.
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2.37 Retention of Records

Contractor shall retain all records pertaining to this contract for a minimum of three (3) years
from the date of all services to Laketran and release of all retainage by Laketran to Contractor.

2.38  Workmens' Compensation Act

The Contractor shall comply with the State law known as the Workmens' Compensation Act and
shall pay into the State insurance fund the necessary premiums required by the Act.

Any and all of the employees of Contractor while engaged in the performance of any work
required by Contractor under this agreement shall be considered to be employees of Contractor
only and not of Laketran, and any and all claims that may arise from the Workers Compensation
Act on behalf of said employees while so engaged, and any and all claims made by any third
party as a consequence of any act or omission on the part of Contractor's employees while so
engaged in any of the work or services provided to be rendered herein, shall be the sole
obligation and responsibility of Contractor.

The Contractor may provide certifications in lieu of the above if said is a qualified self-insurer of
Workers Compensation.

2.39 Social Securities Act/Unemployment Compensation, Etc.

The Contractor shall be and remain an independent Contractor with respect to all services
performed hereunder and agrees to and does hereby accept full and exclusive liability for
payment of any and all contributions or taxes for social security, unemployment insurance and
old age retirement benefits or annuities now or hereafter imposed under any State and Federal
law which are measured by the wages, salaries or other remunerations paid to persons by the
Contractor on work performed under the terms of this contract and further agrees to obey all
lawful rules and regulations and to meet all lawful requirements which are now or hereafter may
be issued or promulgated under said respective laws by any duly authorized State or Federal
officials; and said Contractor also agrees to indemnify and save harmless Laketran from any such
contributions or liability therefor.

2.40 Federal Assistance

The procurements under this contract are supported in part by Federal assistance under grants
made by the Department of Transportation, Federal Transit Administration, and the Ohio
Department of Transportation, pursuant to the Federal Transit Act. When so funded, this contract
shall be subject to all rules and regulations promulgated pursuant thereto.

2.41 Work Hours Act
Compliance with 40 USC 327 through 330. If the subject procurement should require the

employment of laborers or mechanics on Laketran premises, Contractor agrees to be bound by
the provisions of Title 40, Section 327 through 330, United States Code, also known as the Work
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Hours Act of 1962. Each contractor must be required to compute the wages of every mechanic
and laborer based on a standard work week of 40 hours. Work in excess of the standard work
week is permissible provided that the worker is compensated at a rate of not less than one and a
half times the basic rate of pay for all hours worked in excess of 40 hours in the work week

2.42 Davis Bacon Act (Prevailing Wage Rates, for Construction Contracts Only)

The requirements of the Davis Bacon Act [40 USC 8§ 167; 276a - 276a-5, and 29 CFR 8 5] will
apply to all construction contracts exceeding the prevailing wage threshold levels established by
the Ohio Wage and Hour Division.

Bidders are hereby notified that they will be required to pay minimum wages to all laborers and
mechanics at a rate not less than the minimum wage specified in the wage determination made
by the United States Secretary of Labor. The minimum wage so paid shall be that in effect ten
(10) days before bid opening.

2.43 Interest of Members or Delegates to Congress

No member, or delegates to the Congress of the United States shall be admitted to any share of
this contract or to receive any benefit arising therefrom.

2.44 Conflict of Interest

No officer, agent or trustee of Contractor shall participate in the selection or administration of
this contract if a conflict of interest, real or apparent, would be involved or appear to be at issue.

2.45 False or Fraudulent Statements and Claims

Contractor acknowledges that the provisions of the Program Fraud Civil Remedies Ast of 1986,
as amended, 31 U.S.C. §§ 3801 et seq. and U.S. DOT regulations, “Program Fraud Civil
Remedies,” 49 C.F.R. Part 31, apply to its actions pertaining to this Project. Upon execution of
the underlying contract, the Contractor certifies or affirms the truthfulness and accuracy of any
statement it has made, it makes, it may make, or causes to be made, pertaining to the underlying
contract or the FTA assisted project for which this contract work is being performed. In addition
to other penalties that may be applicable, the Contractor further acknowledges that if it makes, or
causes to be made, a false, fictitious, or fraudulent claim, statement, submission, or certification,
the Federal Government reserves the right to impose the penalties of the Program Fraud Civil
Remedies Act of 1986 on the Contractor to the extent the Federal Government deems
appropriate.

Contractor also acknowledges that if it makes, or causes to be made, a false, fictitious, or
fraudulent claim, statement, submission, or certification to the Federal Government under a
contract connected with a project that is financed in whole or in part with Federal assistance
originally awarded by FTA under the authority of 49 U.S.C. § 5307, the Government reserves
the right to impose the penalties of 18 U.S.C. 8§ 1001 and 49 U.S.C. 8 5307(n)(1) on the
Contractor, to the extent the Federal Government deems appropriate.
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Contractor agrees to include the above two clauses in each subcontract financed in whole or in
part with Federal assistance provided by FTA. It is further agreed that the clauses shall not be
modified, except to identify the subcontractor who will be subject to the provisions.

2.46  No Federal Government Obligations to Third Parties

Laketran and Contractor acknowledge and agree that, notwithstanding any concurrence by the
Federal Government in or approval of the solicitation or award of the underlying contract, absent
the express written consent by the Federal Government, the Federal Government is not a party to
this contract and shall not be subject to any obligations or liabilities to Laketran, Contractor, or
any other party (whether or not a party to that contract) pertaining to any matter resulting from
the underlying contract.

Contractor agrees to include the above clause in each subcontract financed in whole or in part
with Federal assistance provided by FTA. It is further agreed that the clause shall not be
modified, except to identify the subcontractor who will be subject to its provisions.

2.47 Privacy

Contractor agrees to comply with, and assures the compliance of its employees with, the
information restrictions and other applicable requirements of the Privacy Act of 1974,5U.S.C. §
552a. Among other things, the Contractor agrees to obtain the express consent of the Federal
Government before the Contractor or its employees operate a system of records on behalf of the
Federal Government. The Contractor understands that the requirements of the Privacy Act,
including the civil and criminal penalties for violation of that Act, apply to those individuals
involved, and that failure to comply with the terms of the Privacy Act may result in termination
of the underlying contract.

Contractor also agrees to include these requirements in each subcontract to administer any
system of records on behalf of the Federal Government financed in whole or in part with Federal
assistance provided by FTA.

2.48 Procurement

The Contractor and its Subcontractors will not make any procurements using exclusionary or
discriminatory specifications, state or local geographic preferences, and shall comply with Buy
America regulations at 49 U.S.C. 5323(j), 49 C.F.R. Part 661, and Section 70901 of the
Infrastructure Investment and Jobs Act and shall make contract awards to other than the lowest,
responsive and responsible bidder only when such award meets the requirements of 49 CFR 53
and C4220.1F.
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2.49 Special Requirements for Transit Service Contracts

If this contract is for transit service operated by Contractor on behalf of Laketran, the following
requirements will also apply:

A. Contractor will not operate any charter service unless such service complies with 49 CFR
604.

B. Contractor will not operate any school bus service unless such service complies with 49
CFR 605.

C. Contractor shall maintain a Drug Free Workplace per 49 CFR 29 Subpart F; shall comply
with random drug testing requirements at 49 CFR 653 (and section 48 of this contract).

D. Contractor shall comply with alcohol abuse regulations at 49 CFR 654.

2.50 Contract Work Hours and Safety Standards Act as Amended (Construction
Projects Only)

Sections 102 and 107 of the Contract Work Hours and Safety Standards Act, as amended, [40
USC 8§ 327 through 333;, 29 CFR Part 5; 29 CFR Part 1926] will apply to construction
contracts.

The wages of every mechanic and laborer will be computed on the basis of a standard work week
of 40 hours, and that each worker will be compensated for work exceeding the standard work
week at a rate of not less than 1.5 times the basic rate of pay for all hours worked in excess of 40
hours in the work week.

2.51 Copeland "Anti-Kickback™ Act, as amended (Construction Projects Only)

The Copeland "Anti-Kickback™ Act, [40 USC § 276¢, 29 CFR § 3, and 29 CFR § 5] will apply to
construction contracts.

The Contractor agrees that it will not induce, by any means, any person employed in the
construction, completion, or repair of public work, to give up any part of the compensation to
which that employee is otherwise entitled.

2.52  Seismic Safety (Construction Projects Only)

Contractor agrees that any new building or addition to an existing building will be designed and
constructed in accordance with the standards for Seismic Safety required in Department of
Transportation Seismic Safety Regulations 49 CFR Part 41 and will certify to compliance to the
extent required by the regulation. The contractor also agrees to ensure that all work performed
under this contract including work performed by a subcontractor is in compliance with the
standards required by the Seismic Safety Regulations and the certification of compliance issued
on the project.
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2.53 Hatch Act/Work Day and Work Week Standards (Construction Projects Only)

Bidders are hereby notified that under the terms of this specification, the standard work day is
eight (8) hours and the standard work week is forty (40) hours. Any work in excess of these
standards must be compensated at time and one-half (1.5). Also no laborer or mechanic shall be
required to work in any unsanitary, hazardous, or any area which may be dangerous to their
health or safety.

2.54 Cargo Preference & Fly America (Where Applicable)

Bidders are hereby notified to utilize privately owned U.S. Flag Vessels to ship at least fifty
percent (50%) of the gross tonnage involved in this agreement, to the extent such vessels are
available at fair and reasonable rates (49 CFR 381).

The air transportation requirements of Section 5 of the International Air Transportation Fair
Competitive Practices Act of 1974, as amended, 49 USC 40118, and US General Services
Administration regulations, Use of United States Flag Air Carriers, 41 CFR 301-10.131 — 301-
10.143.

2.55 Drug and Alcohol Testing

All contractors who employees engage in safety-sensitive functions for Laketran (as defined in
FTA's Drug and Alcohol regulations at 49 CFR 653 and 49 CFR 654) shall comply with those
regulations and either (1) establish random testing procedures for their employees that comply
with these regulations or (2) include their employees in Laketran's random testing procedures
and absorb the cost of same, if any. Generally, safety-sensitive employees are those who drive,
maintain, control, repair, service, or inspect any revenue vehicle for Laketran, or carry a firearm
to provide security for Laketran.

256 Clean Air

Contractor agrees to comply with all applicable standards, orders or regulations issued pursuant
to the Clean Air Act, as amended, 42 U.S.C. 8§ 7401 et seq. Contractor agrees to report each
violation to Laketran and understands and agrees that Laketran will, in turn, report each violation
as required to assure notification to FTA and the appropriate EPA Regional Office.

Contractor also agrees to include these requirements in each subcontract exceeding $100,000
financed in whole or part with Federal assistance provided by FTA.

257 Clean Water

Contractor agrees to comply with all applicable standards, orders or regulations issued pursuant
to the Federal Water Pollution Control Act, as amended, 33 U.S.C. 1251 et seq. The Contractor
agrees to report each violation to Laketran and understands and agrees that Laketran will, in turn,
report each violation as require to assure notification to FTA and the appropriate EPA Regional
Office.
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Contractor also agrees to include these requirements in each subcontract exceeding $100,000
financed in whole or part with Federal assistance provided by FTA.

2.58 Energy Conservation

Contractor agrees to comply with mandatory standards and policies relating to energy efficiency
which are contained in the state energy conservation plan issued in compliance with the Energy
Policy and Conservation Act.

2.59 Recycled Products

Contractor agrees to comply with all the requirements of Section 6002 of the Resource
Conservation and Recovery Act (RCRA), as amended (42 U.S.C. 6962), including but not
limited to the regulatory provisions of 40 CFR Part 247, and Executive Order 12873, as they
apply to the procurement of the items designated in Subpart B of 40 CFR Part 247.

2.60 Certifications
All bidders will be required to execute certifications pertaining to:

Non Collusion.

Delinquent personal property taxes in Lake County.
The Controller General's list of Ineligible Contractors.
Debarment, suspension and other responsibility matters.
Buy America.

Lobbying.

Affirmative Action.

Disadvantaged Business Enterprise.

NGO~ wWdE

Laketran will require each transit vehicle manufacturer, as a condition of being authorized to bid
or propose on FTA-assisted transit vehicle procurements, to certify that it has complied with the
requirements of this section. Alternatively, Laketran may, at its discretion and with FTA
approval, establish project-specific goals for DBE participation in the procurement of transit
vehicles in lieu of the TVM complying with this element of the program.

2.61 Compliance with Laws and Regulations

All materials and supplies furnished pursuant to the specifications shall be in compliance with
the laws and regulations of the U.S. Department of Transportation/Federal Department of
Transportation and the State of Ohio. Contractor acknowledges Federal and/or State laws and
regulations may change during the life of this contract and that the changed laws and regulations
will apply to this contract unless otherwise determined by Federal and/or State governments.
Contractor shall, if requested by Laketran, supply certification and evidence of such compliance.
The contract shall be construed pursuant to the laws of the State of Ohio.
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2.62 Severability of Contract

If any term, provision, covenant or condition of this contract and agreement is held by a court of
competent jurisdiction to be invalid, void or unenforceable, the remainder of the provisions shall
remain in full force and effect and in no way shall be affected, impaired or invalidated.

2.63 Applicable Law and Jurisdiction

This agreement has been executed in Lake County, Ohio and shall be governed according to the
laws of the State of Ohio. The parties agree that the Lake County Court of Common Pleas shall
have exclusive jurisdiction to hear any dispute related to this contract.

2.64 Integrated Agreement

The Invitation for Bid, Addendum(s) (if any), Laketran Resolution Awarding a Contract,
Contract and Contract Amendment(s) (if any), shall constitute the entire agreement between the
parties. Copies of the applicable FTA Part 1 and ODOT grant contracts and Laketran Tax
Exemption Certificates will be provided to the successful bidder upon request. No oral
modifications or representations are enforceable unless reduced to written form, signed by both
parties, and annexed hereto prior to performance of the modified work. Additional terms and
conditions submitted by the Contractor with its bid are disregarded unless specifically accepted
in writing.

Neither party to this agreement has been induced to make or enter into the agreement by reason
of any promise, agreement, representation, statement or warranty other than is contained herein
or in Contractor's proposal.

Should any part of this agreement be held unenforceable by any competent judicial body, such
determination shall not affect the remainder thereof and the balance of this agreement shall
remain in full force and effect.

2.65 Contractor's Representation

The Contractor represents and warrants that its proposal/bid is genuine and not sham or collusive
or made in the interest or in behalf of any person not therein named, and that the Contractor has
not, directly or indirectly, induced or solicited any other person to submit a sham proposal, or
any other person, firm or corporation to refrain from submitting a proposal, and that the
Contractor has not in any manner sought by collusion to secure itself an advantage over any
other proposer.

2.66 Laketran's Understanding
Laketran enters this contract under the assumption of truth regarding all facts presented by
Contractor, its bid proposal and the bid specifications. In the event that any information

contained in that Contractor's bid proposal is found to be inaccurate, Laketran may exercise its
rights to void this contract as discussed under the section of this contract labeled Termination.
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2.67 OEM Part Numbers

Contractor shall supply Laketran with the OEM part numbers for all parts used in the equipment
purchased under this project.

2.68 Options, Assignment by Laketran

This RFP includes an option to purchase additional quantities of the same vehicle at the prices
tenders by the proposer. This options shall be executed by Laketran it its sole discretion taking
available funding, proposer's price, need for the vehicles and Laketran's experience with the
contractor. Any part of this tender including options that is not executed by Laketran shall be
assignable by Laketran with vender's consent to another transit agency. Said options shall be
executable or assignable by Laketran from award date to one year after the last vehicle in
Laketran's initial order is delivered.

2.69 Non-Smoking Policy

Laketran's entire facility - including offices, maintenance areas, bus storage, vehicle servicing
lanes, parking lots and roadways - is a non-smoking facility. Smoking is prohibited everywhere.
Contractor, its employees and sub-contractors shall adhere to this policy at all times. Any
contractor or his/her employees found violating this policy will be removed from the property for
the day and Laketran will withhold payment for the subject time period.

2.70  Funding Agencies

The Federal Transit Administration is the federal agency through which funds may have been
granted to Laketran in support of this project. It is abbreviated "FTA" in this document and is
located at:

Suite 320

200 West Adams Street

Chicago, Illinois 60606

(312) 353-2789

The Ohio Department of Transportation is the state agency through which funds are granted to
Laketran in support of this project. It is abbreviated "ODOT" in this document and is located at:
1980 West Broad Street

Columbus, Ohio 43223

(614) 466-8955

2.71 Jurisdiction
This procurement is governed by the latest versions of Section 306.43 of the Ohio Revised Code
(ORC), Federal Transit Administration (FTA) Circular C4220.1, U.S. Department of

Transportation's Uniform Administrative Requirements (2 CFR 200) and the Federal Acquisition
Regulation (FAR). These are listed in descending order of application.
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The Lake County Court of Common Pleas shall have exclusive jurisdiction to hear any disputer
elated to this procurement once the protest procedure identified in Section 1.32 is exhausted.

In witness whereof, Laketran and Contractor have signed this agreement at the date and place
hereinabove first mentioned.

2.72 Promoting COVID-19 Safety

The Centers for Disease Control and Prevention (“CDC”) Order of January 29, 2021, titled
Requirement for Persons to Wear Masks While on Conveyances and at Transportation Hubs
(“CDC Mask Order”). One of the objectives of the CDC Mask Order is “maintaining a safe and
operating transportation system.” All Third-Party contractors are required to comply, with the
CDC Mask Order. The FTA may take enforcement action for non-compliance with the CDC
Mask Order, including:

(1) Enforcement actions authorized by 49 U.S.C. 8 5329(q);

(2) Referring the Recipient to the CDC or other Federal authority for enforcement action;

(3) Enforcement actions authorized by 2 CFR 88§ 200.339 - .340; and

(4) Any other enforcement action authorized by Federal law or regulation.

2.73  Notification of Legal Matters that affect the Federal Government

For any contract with a value greater than $25,000, if a current or prospective legal matter that
may affect the Federal government emerges, the Contractor shall promptly notify Laketran and
Laketran will notify the FTA Chief Counsel and FTA Regional Counsel. The Contractor shall
include an equivalent provision in its sub-agreements at every tier, for any agreement that is a
“covered transaction” greater than or equal to $25,000 according to 2 CFR 180.220 and
1200.220.

1. The types of legal matters that require notification include, but are not limited to, a
major dispute, breach, default, litigation, or naming the Federal Government as a
party to litigation or a legal disagreement in any forum for any reason.

2. Matters that may affect the Federal Government include, but are not limited to, the
Federal Government’s interests in the Award, the accompanying Underlying
Agreement, and any Amendments thereto, or the Federal Government’s
administration or enforcement of federal laws, regulations, and requirements.

2.74  Prohibition on certain telecommunications and video surveillance services or
equipment.
1
Under 2 CFR 200.216, Recipients and subrecipients are prohibited from obligating or expending
loan or grant funds to:
(1) Procure or obtain;
(2) Extend or renew a contract to procure or obtain; or
(3) Enter into a contract (or extend or renew a contract) to procure or obtain equipment,
services, or systems that uses covered telecommunications equipment or services as a
substantial or essential component of any system, or as critical technology as part of any
system. As described in Public Law 115-232, section 889, covered telecommunications
equipment is telecommunications equipment produced by Huawei Technologies
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Company or ZTE Corporation (or any subsidiary or affiliate of such entities).

a. For the purpose of public safety, security of government facilities, physical security
surveillance of critical infrastructure, and other national security purposes, video
surveillance and telecommunications equipment produced by Hytera
Communications Corporation, Hangzhou Hikvision Digital Technology Company,
or Dahua Technology Company (or any subsidiary or affiliate of such entities).

b. Telecommunications or video surveillance services provided by such entities or
using such equipment.

c. Telecommunications or video surveillance equipment or services produced or
provided by an entity that the Secretary of Defense, in consultation with the
Director of the National Intelligence or the Director of the Federal Bureau of
Investigation, reasonably believes to be an entity owned or controlled by, or
otherwise connected to, the government of a covered foreign country.

In implementing the prohibition under Public Law 115-232, section 889, subsection (f),
paragraph (1), heads of executive agencies administering loan, grant, or subsidy programs shall
prioritize available funding and technical support to assist affected businesses, institutions and
organizations as is reasonably necessary for those affected entities to transition from covered
communications equipment and services, to procure replacement equipment.

2.75 Solid Wastes

A Recipient that is a state agency or agency of a political subdivision of a state and its
contractors must comply with section 6002 of the Solid Waste Disposal Act, as amended by the
Resource Conservation and Recovery Act. The requirements of Section 6002 include procuring
only items designated in guidelines of the Environmental Protection Agency (EPA) at 40 CFR
Part 247 that contain the highest percentage of recovered materials practicable, consistent with
maintaining a satisfactory level of competition, where the purchase price of the item exceeds
$10,000 or the value of the quantity acquired during the preceding fiscal year exceeded $10,000;
procuring solid waste management services in a manner that maximizes energy and resource
recovery; and establishing an affirmative procurement program for procurement of recovered
materials identified in the EPA guidelines.

2.76  Safe Operation of Motor Vehicles

Seat Belt Use - In accordance with Executive Order 13043 (1997), third party contractors are
required to adopt and enforce on-the-job seat belt policies and programs for their employees
when operating company-owned, rented, or personally owned vehicles.

Distracted Driving Including Text Messaging While Driving — In accordance with Executive
Order 13513 (2009), U.S. DOT Order 3902.10, and U.S. DOT Special Provision pertaining to
Distracted Driving, third party contractors are required to adopt and enforce workplace safety
policies to decrease crashes caused by distracted drivers, including policies to ban text messaging
while using an electronic device supplied by an employer, and driving a vehicle the driver owns
or rents, a vehicle Recipient owns, leases, or rents, or a privately-owned vehicle when on official
business in connection with the Award, or when performing any work for or on behalf of the
Award and prohibit text messaging while driving.
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2.77 Human Trafficking

Third party contactors agree that it and its employees that participate in the project, may not:
engage in severe forms of trafficking in persons, procure a commercial sex, or use forced labor in
the performance of the project during the period of time that the Laketran’s project is in effect.

2.78 Rights to Inventions Made Under Contract or Agreement

If the federal award meets the definition of “funding agreement” under 37 C.F.R. § 401.2(a) and
the recipient or subrecipient wishes to enter into a contract with a small business firm or
nonprofit organization regarding the substitution of parties, assignment or performance of
experimental, developmental, or research work under that “funding agreement,” the recipient or
subrecipient must comply with the requirements of 37 CFR Part 401, “Rights to Inventions Made
by Nonprofit Organizations and Small Business Firms Under Government Grants, Contracts and
Cooperative Agreements,” and any implementing regulations issued by the awarding agency.
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BID FORMS

The bid forms are not available online. The bid
forms are available only by purchasing a set of plans
and specifications at the location indicated 1n the
Invitation to Bid.
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DAVIS BACON FEDERAL WAGE REQUIREMENT DB.1-DB.10

Federal Prevailing Wage Rate Schedule: Heavy and Highway

The Contractor agrees that each individual employed by the Contractor or any
Subcontractor and engaged in work on the project under this contract shall be paid the
prevailing wage established by the U.S. Department of Labor under the Davis-Bacon
and related Acts and the Contractor and any Subcontractor shall comply with all
applicable provisions and requirements. This shall occur regardless of any contractual
relationship which may be said to exist between the Contractor and any individual or
any Subcontractor and any individual.



SECTION 011100 - SUMMARY OF WORK

PART 1 - GENERAL

1.1 LOCATION OF THE PROJECT

A. The project is located at Laketran Headquarters located at 555 Lakeshore Boulevard,
Painesville Township, Ohio 44024.

1.1 PROJECT DESCRIPTION

A.  The project consists of replacing the existing 4,000 gallon above ground gasoline tank
with at 15,000 gallon tank with site improvements including grading, concrete,
foundation, and lawn restoration.

1.2 SPECIFICATIONS

A. Ingeneral, these Specifications describe the work to be performed by the various trades,
other than work specifically excluded. It shall be the responsibility of the Contractor and
Subcontractors to perform all work incidental to their trade, whether or not specific
mention is made of each item, unless such incidentals are included under another Item.

B. Itis advised that the Contractor and all Subcontractors familiarize themselves with the
contents of the complete Specifications, particularly for the trades preceding, following,
related or adjacent to their work.

1.3 DRAWING SCHEDULE

A.  The work to be done under this Contract is shown on the following Drawings:

Title Sheet No.

Cover Sheet

General Notes

Existing Plan

Site Plan

Electrical Conduit Plan

Electrical Details and Specifications

Tank Details 7
Standard Details

O RNV BA WN —

END OF SECTION 011100
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SECTION 011419 — USE OF SITE

PART 1 - GENERAL

1.1

1.2

1.3

1.4

GENERAL

The Contractor will be allowed the use of as much of the site designated for the
improvements as is necessary for his operation.

USE OF STREETS

During the progress of the work, the Contractor shall make ample provisions for both
vehicle and pedestrian traffic on any public street and shall indemnify and save
harmless the Owner from any expense whatsoever due to their operations over said
streets. The Contractor shall also provide free access to all the fire hydrants, water, and
gas valves located along the line of his work. Gutters and waterways must be kept open
or other provisions made for the removal of storm water. Street intersections may be
blocked only one-half at a time, and the Contractor shall lay and maintain temporary
driveways, bridges and crossings, such as in the opinion of the Engineer are necessary
to reasonably accommodate the public.

In the event of the Contractor's failure to comply with these provisions, the Owner may
cause the same to be done, and may deduct the cost of such work from any monies due
the Contractor under this Agreement, but the performance of such work by the Owner
at its instance shall serve in no way to release the Contractor from his general or
particular liability for the safety of the public or the work.

The Contractor shall repair at no cost to the Owner, all existing roads, parking areas,
grassed areas that are damaged due to the execution of his work. The Contractor shall
remove daily all mud, soil and debris that may be tracked onto existing streets, drives,
or walks by his equipment or that of subcontractors or suppliers.

CLOSING STREETS TO TRAFFIC

The Contractor may with the approval of the Engineer, close streets, or parts of streets,
to vehicular traffic. The streets are to remain closed as long as the construction work or
the condition of the finished work requires or as determined by the Engineer. The
Engineer shall be the judge of how many streets or parts of streets it is necessary for the
Contractor to close at any time, and may refuse to permit the closing of additional
streets to traffic until the majority of the work on the closed streets is completed and
they are opened to traffic.

RIGHTS-OF-WAY

Whenever it is required to perform work within the limits of public or private property
or in rights-of-way, such work shall be done in conformity with all agreements between
the Owner and the owners of such. Care shall be taken to avoid injury to the premises
entered, which premises shall be left in a neat and orderly condition by the removal of
rubbish and the grading of surplus materials, and the restoration of said public or
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private property to the same general conditions as pertained at the time of entry for
work to be performed under this contract.

B.  The Contractor shall not (except after consent from the proper parties) enter or occupy
with men, tools or equipment, any land outside the rights-of-way or property of the
Owner.

C.  When the Contractor performs construction within 10 ft. of a right-of-way or easement
line, he shall place tall stakes properly identified at points of change in width or
direction of the right-of-way or easement line and at points along the line so that at least
two stakes can be seen distinctly from any point on the line.

1.5 EASEMENTS

A.  Where the work is to be constructed upon easements, such easements will be secured by
the Owner without cost to the Contractor. The Contractor shall not enter upon or
occupy any private property outside of the limits of the easements furnished.

B.  Care shall be taken to avoid injury to the premises entered, which premises shall be left
in a neat and orderly condition by the removal of rubbish and the grading of surplus
materials, and the restoration of said public or private property to the same general
conditions as pertained at the time of entry for work to be performed under this contract.

1.6 PROTECTING EXISTING BUILDINGS, STRUCTURES AND ROADWAYS

A.  The Contractor shall, at his own expense, shore up and protect any buildings, roadways,
utilities or other public or private structures which may be encountered or endangered in
the prosecution of the work, and that may not be otherwise provided for, and he shall
repair and make good any damages caused to any such property by reason of his
operations. All existing fences removed due to the prosecution of the work shall be
replaced by the Contractor. No extra payment will be made for said work or material,
but the cost of this work must be included in the price stipulated for the work to be done
under this contract.

1.7 SITE FACILITIES
A. The Contractor shall furnish and place sufficient quantities of portable toilet facilities at

locations convenient for use by the Contractor's personnel, Subcontractors, the
Engineer, and the Owner.

1.8 RESTORATION

A. The contractor shall restore all areas per the plans and specifications and if not
specified, at least to the condition existing prior to the start of work.

END OF SECTION 011419
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SECTION 011423 - ADDITIONAL WORK, OVERTIME

PART 1 - GENERAL

1.1 NIGHT, SUNDAY AND HOLIDAY WORK

A.  No work will be permitted at night, Sunday or legal holidays except as noted on the plans
or in the case of emergency and then only upon written authorization of the Engineer.
Where no emergency exists, but the Contractor feels it advantageous to work at night,
Sunday or legal holidays, the Contractor shall notify the Engineer at least two (2) days in
advance, requesting written permission. Any work performed during the absence of the
Engineer will be done at the Contractor's risk and responsibility and may be subject to
rejection upon later inspection.

END OF SECTION 011423
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SECTION 012513 — PRODUCT SUBSTITUTION PROCEDURES

PART 1 - GENERAL

1.1 MATERIALS AND EQUIPMENT

A. Inthe specifications and on the Engineer's drawings, are specified and shown certain pieces
of equipment and materials deemed most suitable for the service anticipated. This is not
done to eliminate other equipment and materials equally as good and efficient. The
Contractor shall prepare his bid on the particular materials and equipment specified.
Following the award of the contract, should the Contractor desire to use other equipment
and materials, he shall submit to the Owner a written request for such change and state the
advantage to the Owner and the savings or additional cost involved by the proposed
substitution. The determination as to whether or not such change will be permitted rests
with the Owner and the Engineer.

B.  Each major item of equipment shall be inspected by a manufacturer's representative during
installation and upon completion of the work. The Contractor shall supply the Engineer
with a certificate of such inspection.

END OF SECTION 012513
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SECTION 013119 - PROJECT MEETINGS

PART 1 - GENERAL

1.1

1.2

PRECONSTRUCTION MEETING

Prior to the Contractor beginning any work on the project, the Owner will schedule and
hold a preconstruction meeting to discuss all aspects of the contract work.

The Contractor shall be present and be prepared to comment in detail on all aspects of his
work.

The Contractor shall bring to the preconstruction meeting a proposed construction progress
schedule, erosion control plan, quality control program, concrete mix designs, asphalt mix
designs (JMF), etc. Approval of each by the Engineer is required prior to the start of any
work.

Included in the construction progress schedule shall be an implementation sequence of the
proposed erosion control efforts required by the contract.

PROGRESS MEETINGS

Monthly progress meetings will be held at a location to be determined by the Owner on a
regularly scheduled day mutually convenient to the Owner, Contractor, and Engineer.

The Contractor shall provide an updated construction progress schedule and be prepared to
comment in detail on all aspects of his work.

END OF SECTION 013119
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SECTION 013216 — CONSTRUCTION PROGRESS SCHEDULE

PART 1 - GENERAL

1.1 PROGRESS SCHEDULE

A. Immediately after signing the Contract, the General Construction Contractor shall prepare
a graphic progress schedule, indicating the work to be executed during each month and the
rate of expected progress to secure completion on the agreed-upon completion date.
The progress schedule shall be approved by the Engineer and Owner prior to starting work
on the site. Copies of such graphic progress charts, upon which has been indicated the
actual progress, shall be furnished to the Engineer with each requisition for payment.

B. Should the rate of progress fall materially behind the scheduled rate of progress, and unless
the delay is authorized by the Engineer, each offending Contractor shall furnish additional
labor, work overtime, or take other necessary means required for completion of the work
on the scheduled date. No additional compensation beyond the set Contract price shall be
paid for action taken or overtime expense incurred in maintaining scheduled progress.

END OF SECTION 013216
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SECTION 013223 — SURVEY AND LAYOUT DATA

PART 1 - GENERAL

1.1

A.

1.2

STAKING

The Contractor shall hire a surveyor licensed in the state the work is to be installed to
provide all reference points not already established and staking. The Contractor shall
protect and preserve the established staking and reference points as long as required for
installation of the work and field verifications by any party. The Contractor’s surveyor
shall replace and accurately relocate all staking and reference points so lost, destroyed
or moved.

LAYOUT OF WORK

The Contractor shall lay out his work and be responsible for correct locations, elevations
and dimensions of all work executed by him under this Contract. The Contractor must
exercise proper precautions to verify the figures shown on the Drawings before laying out
the work and will be held responsible for any error resulting from his failure to exercise
such precaution. The Contractor shall insure the new construction aligns with any
existing work.

END OF SECTION 013223
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SECTION 013319.01 - FIELD TEST REPORTING

- AGGREGATE, SOILS, CONCRETE AND ASPHALT

PART 1 - GENERAL

1.1

1.2

SUMMARY

A.

The Contractor shall be responsible for the quality of all materials incorporated into
the project work and shall be responsible for all costs of testing and certification of
same. The Contractor shall provide the Engineer a list of three (3) local qualified
firms for Owner to select from to be the Contractor’s testing firm.

The Contractor shall provide the engineer with a Quality Control Plan in which his
testing methods/procedures are defined. Said Plan shall meet with the approval of
the Engineer and include identification of laboratories, types of testing, and the
tentative amount and scheduling of each.

All certification of tests and/or gradations for material to be utilized in the work
and all quality control testing shall be performed by an independent laboratory (not
affiliated with, owned by, or managed by the Contractor). The laboratory shall be
accredited by the AASHTO Materials Reference Laboratory for the type of
testing performed.

The Owner may perform field Quality Assurance testing; however, such testing
shall not relieve the Contractor from the responsibility of Quality Control testing or
from supplying certificates from manufacturers or suppliers to demonstrate
compliance with the specifications. It is intended that the testing by the Contractor
and the Owner be complimentary toward a quality project; however, the Contractor
may not assume the Owner will test or that any tests will be done in lieu of the
Contractor’s own Quality Control testing. In the same sense, the Contractor may
not rely on Owner Quality Assurance testing as a basis of acceptance or approval
of his work nor may any Owner-performed testing be reflected in his
submitted plan.

TEST CRITERIA

A.

The following tests at a minimum shall be included with the Contractor’s Quality
Control Plan in accordance with the specifications:

1. Aggregates

a. For each material and/or different source, the laboratory shall
perform soundness, gradation, and other tests for all parameters
specified. Aggregates incorporated into concrete or asphalt mixes
shall also be tested for moisture content daily.
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2. Compaction Tests

a.

Compaction tests or field density tests shall be taken on all
embankment, trench backfill, subgrade, and subbase materials.

Minimum testing shall be as follows:

Embankment testing shall be at least one (1) test/5,000 SF of each
lift; Trench backfill testing shall be at least one (1) test/50 LF of each
lift; Subgrade and/or subbase testing shall be at least one (1) test/200
LF of pavement or 5,000 SF of slabs; subject to greater frequency
due to soil conditions or Engineer’s direction.

Proctors or relative density tests shall be performed as often as
necessary for the differing soils or granular materials utilized.
Proctors shall be run with a minimum of 5 points. Test reports shall
show the wet (bulk) weight, dry weight, wet (bulk) density, dry
density, moisture content weight and moisture content percentage.
Both the dry curve and the wet curve shall be plotted.

3. Concrete Mix Design

a.

For each type of concrete, the laboratory shall perform the necessary
mix design providing all test data as required by the specifications.

4. Concrete Field and Laboratory Tests

a.

232359 REV. 04/22/24

The laboratory shall cast concrete cylinders and test beams:

1. One set of four cylinders per 50 CY with a minimum of two
sets per day. The cylinders shall be broken: one at 7 days,
two at 28 days, one at 56 days, unless otherwise directed by
the Engineer.

2. One beam per 50 CY with a minimum of two beams per day.

Temperature and unit weight shall be run on fresh concrete at
intervals sufficient for the type of structure being placed and a
minimum of once per day. Bulk weight, bucket weight, (tare), net
weight, bucket factor (bucket volume) and unit weight shall be
recorded on the fresh concrete report. Show all batch weights for
yield calculations. Slump and air content tests shall be taken a
minimum of one test per 20 CY and at least once per day.

All field and laboratory testing shall be performed by technicians

certified by the American Concrete Institute (ACI) for the type of
testing performed.

013319.01 -2



d. Initial cure of all cylinders shall be in a temperature controlled cure
box or temperature controlled water tank with a hi-low thermometer.
Hi-low temperature readings shall be recorded on the fresh concrete
report.

5. Asphalt Mix Design
a. For each type of asphalt mix, submit job mix formula (JMF)
prepared by an ODOT pre-qualified laboratory from tests performed
on the aggregates proposed for use.
b. Sample and test for gradation and bitumen content per ODOT 441.

1.3 LABORATORY REPORTS

A. Reports of laboratory and field tests will be distributed to the Engineer, Owner, and
Suppliers within 24 hours of completion.

END OF SECTION 013319.01
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SECTION 013323 - SHOP DRAWINGS, PRODUCT DATA AND SAMPLES

PART 1 - GENERAL

1.1

A.

GENERAL

The Contractor shall submit detailed drawings, acceptable catalog data, specifications and
material certifications for all equipment and materials specified or required for the proper
completion of the work.

The intent of these items is to demonstrate compliance with the design concept of the work
and to provide the detailed information necessary for the fabrication, assembly and
installation of the work specified. It is not intended that every detail of all parts of
manufactured equipment be submitted, however sufficient detail will be required to
ascertain compliance with the specifications and establish the quality of the
equipment proposed.

Shop Drawings shall be sufficiently clear and complete to enable the Engineer/Architect
and Owner to determine that items proposed to be furnished conform to the specifications
and that items delivered to the site are actually those that have been reviewed.

It is emphasized that the Engineer/Architect's review of Contractor's submitted data is for
general conformance to the contract drawings and specifications but subject to the detailed
requirements of drawings and specifications. Although the Engineer/Architect may review
submitted data in detail, such review is an effort to discover errors and omissions in
Contractor's drawings. The Engineer/Architect's review shall in no way relieve the
Contractor of his obligation to properly coordinate the work and to Engineer/Architect the
details of the work in such manner that the purposes and intent of the contract will be
achieved. Such review by the Engineer/Architect shall not be construed as placing on him
or on the Owner any responsibility for the accuracy and for proper fit, functioning or
performance of any phase of the work included in the contract.

Shop Drawings shall be submitted in proper sequence and with due regard to the time
required for checking, transmittal and review so as to cause no delay in the work. The
Contractor's failure to transmit appropriate submittals to the Engineer/Architect sufficiently
in advance of the work shall not be grounds for time extension.

The Contractor shall submit Shop Drawings for all fabricated work and for all
manufactured items required to be furnished in the Contract in accordance with the General
Provisions and as specified herein. Shop Drawings shall be submitted in sufficient time to
allow at least twenty-one (21) calendar days after receipt of the Shop Drawings from the
Contractor for checking and processing by the Engineer/Architect.

It is the responsibility of each Prime Contractor to furnish to all other Prime Contractors
and especially the General Construction Contractor reviewed Shop Drawings for guidance
in interfacing the various trades; i.e., sleeves, inserts, anchor bolts, terminations, and
space requirements.
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1.2

No work shall be performed requiring Shop Drawings until same have been reviewed by
Engineer/Architect.

Accepted and reviewed Shop Drawings shall not be construed as approval of changes from
Contract plan and specification requirements.

The Engineer/Architect will review the first and second Shop Drawing item submittals at
no cost to the Contractor. Review of the third submittal and any subsequent submittal will
be at the Contractor's expense. Payment will be deducted from the Contract amount at a
rate of 2.8 times direct labor cost plus expenses.

SUBMITTAL PROCEDURE

All required submissions shall be made to the Engineer/Architect by the Prime
Contractor(s) only. Any data prepared by subcontractors and suppliers and all
correspondence originating with subcontractors, suppliers, etc., shall be submitted through
the Contractor.

Contractor shall review and approve all Shop Drawings prior to submission. Contractor's
approval shall constitute a representation to Owner and Engineer/Architect that Contractor
has either determined and verified all quantities, dimensions, field construction criteria,
materials, catalog numbers, and similar data or assumes full responsibility for doing so, and
that Contractor has reviewed or coordinated each Shop Drawing or sample with the
requirements of the work and the Contract Documents.

Submittal Preparation: Mark each submittal with a permanent label or page for
identification. Provide the following information on the label for proper processing and
recording of action taken:

Location

Project Name

Contract

Name and Address of Engineer/Architect

Name and Address of Contractor

Name and Address of Subcontractor

Name and Address of Supplier

Name of Manufacturer

Number and Title of appropriate Specification Section
Drawing Number and Detail References, as appropriate.
Submittal Sequence or Log Reference Number.

el S A G ol S e

—_ O

a.  Provide a space on the label for the Contractor's review and approval markings
and a space for the Engineer/Architect's "Action Stamp".

Each Shop Drawing, sample and product data submitted by the Contractor shall have
affixed to it the following Certification Statement including the Contractor's Company
name and signed by the Contractor:
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1.3

Certification Statement: By this submittal, I hereby represent that I have determined and
verified all field measurements, field construction criteria, materials, dimensions, catalog
numbers and similar data and I have checked and coordinated each item with other
applicable approved shop drawings and all Contract requirements.

Signature Date

Company

Shop Drawings shall be submitted in not less than six (6) copies to the Engineer/Architect
at the address specified at the Preconstruction Conference. Single mylar or sepia
reproducible copies of simple Shop Drawings may be submitted with prior approval of the
Engineer/Architect.

At the time of each submission, Contractor shall in writing identify any deviations that the
Shop Drawings or samples may have from the requirements of the Contract Documents.

Drawings shall be clean, legible and shall show necessary working dimensions,
arrangement, material finish, erection data, and like information needed to define what is to
be furnished and to establish its suitability for the intended use. Specifications may be
required for equipment or materials to establish any characteristics of performance where
such are pertinent. Suitable catalog data sheets showing all options and marked with
complete model numbers may, in certain instances, be sufficient to define the articles
which it is proposed to furnish.

SAMPLES: For product which require submittal of samples, furnish samples so as not to
delay fabrication, allowing the Engineer reasonable time for the consideration of the
samples submitted. Properly label samples, indicating the material or product represented,
its place of origin, the names of the vendor and Contractor and the name of the project for
which it is intended. Ship samples prepaid. Accompany samples with pertinent data
required to judge the quality and acceptability of the sample, such as certified test records
and, where required for proper evaluation, certified chemical analyses.

REVIEW PROCEDURE

Engineer/Architect will review with reasonable promptness all properly submitted Shop
Drawings. Such review shall be only for conformance with the design concept of the
Project and for compliance with the information given in the plans and specifications and
shall not extend to means, methods, sequences, techniques or procedures of construction or
to safety precautions or programs incident thereto.

The review of a separate item as such will not constitute the review of the assembly in
which the item functions. The Contractor shall submit entire systems as a package.

All Shop Drawings submitted for review shall be stamped with the Engineer/Architect's
action and associated comments.
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Except for submittals for record, information or similar purposes, where action and return
is required or requested, the Engineer/Architect will review each submittal, mark to
indicate action taken, and return accordingly. Compliance with specified characteristics is
the Contractor's responsibility.

Action Stamp: The Engineer/Architect will stamp each submittal with a uniform, self-
explanatory action stamp. The stamp will be appropriately marked, as follows, to indicate
the action taken:

1.

2.

If Shop Drawings are found to be in general compliance, such review will be
indicated by marking the first statement.

If only minor notes in reasonable number are needed, the Engineer/Architect will
make same on all copies and mark the second statement. Shop Drawings so marked
need not be resubmitted.

If the submitted Shop Drawings are incomplete or inadequate, the Engineer/Architect
will mark the third statement, request such additional information as required, and
explain the reasons for revision. The Contractor shall be responsible for revisions,
and/or providing needed information, without undue delay, until such Shop Drawings
are acceptable. Shop Drawings marked with No. 3 shall be completed resubmitted.
If the submitted Shop Drawings are not in compliance with the Contract Documents,
the Engineer/Architect will mark the fourth statement. The Contractor will be
responsible to submit a new offering conforming to specific products specified herein
and/or as directed per review citations.

No submittal requiring a Change Order for either value or substitution or both, will be
returned until the Change Order is approved or otherwise directed by the Owner.
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APPLICATION FOR USE OF SUBSTITUTE ITEM

TO:

PROJECT:

SPECIFIED ITEM:

Page Paragraph Description

A. The undersigned requests consideration of the following as a substitute item in accordance with
Article 6.05 of the General Conditions.

B. Change in Contract Price (indicate + or-) $

C. Attached data includes product description, specifications, drawings, photographs, references, past
problems and remedies, and performance and test data adequate for evaluation of the request;
applicable portions of the data are clearly identified. For consideration of the attached data as SHOP
DRAWINGS, submittal shall be in accordance with requirements of Section 013323,

D. Attached data also includes a description of changes to the Contract Documents that the proposed

substitution will require for its proper installation.

The undersigned certifies that the following paragraphs, unless modified by attachments are
correct:

1. The proposed substitute does not affect dimensions shown on Drawings.

2. The undersigned will pay for changes to the building design, including engineering
design, detailing, and construction costs caused by the requested substitution.

3. The proposed substitution will have no adverse affect on other contractors, the construction
schedule, or specified warranty requirements. (If proposed substitution affects construction
schedule, indicate below using + or -)

CONSECUTIVE CALENDAR DAYS

4. Maintenance and service parts will be locally available for the proposed substitution.
The undersigned further states that the function, appearance, and quality of the proposed

substitution are equivalent or superior to the specified item, and agrees to reimburse the
OWNER for the charges of the ENGINEER for evaluating this proposed substitute item.
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E. Signature:

Firm:

Address:

Telephone: Date:

Attachments:

For use by ENGINEER:

Accepted as evidenced by affixed SHOP DRAWING REVIEW stamp.

Accepted as evidenced by included CHANGE ORDER.

Not accepted as submitted. See Remarks.

Acceptance requires completion of submittal as required for SHOP DRAWINGS.
Not accepted. Do not resubmit.

By: Date:

Remarks:
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APPLICATION FOR USE OF “OR-EQUAL” ITEM

TO:

PROJECT:

SPECIFIED ITEM:

Page Paragraph Description

A. The undersigned requests consideration of the following as an “or-equal” item in accordance with
Article 6.05 of the General Conditions.

B. Change in Contract Price (indicate + or -) $

C. Attached data includes product description, specifications, drawings, photographs, references, past
problems and remedies, and performance and test data adequate for evaluation of the request;
applicable portions of the data are clearly identified. For consideration of the attached data as SHOP
DRAWINGS, submittal shall be in accordance with requirements of Section 013323,

D. Signature:
Firm:
Address:

Telephone: Date:

Attachments:

For use by ENGINEER:

Accepted as evidenced by affixed SHOP DRAWING REVIEW stamp.

Accepted as evidenced by included CHANGE ORDER.

Not accepted as submitted. See Remarks.

Acceptance requires completion of submittal as required for SHOP DRAWINGS.
Not accepted. Do not resubmit.
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By: Date:

Remarks:

END OF SECTION 013323
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SECTION 013326 — PRODUCT TESTING AND CERTIFYING

PART 1 - GENERAL

1.1

A.

1.2

QUALITY OF MATERIALS

Where the specifications call for mill or shop tests, the Contractor shall furnish duplicate
copies of attested manufacturer's certificates showing details of quality or performance
sufficient to demonstrate conformity to contract requirements. Mill, shop or witness tests
shall be subject to view by the Engineer's representative, but the Engineer's representation
shall not relieve the Contractor from the necessity of furnishing certificates specified. The
Engineer shall be notified by the Contractor in writing, sufficiently in advance of the time
of making tests, so that proper arrangements may be made. Waiving of witness of tests by
the Engineer may be in writing only by the Engineer. All costs for travel, lodging, food
and transportation that are necessary for the Engineer's representative and the Owner's
representative to attend witness tests shall be included in the Contractor's bid for those
item(s) specifically designated as being subject to witness testing.

Unless otherwise specified, all materials, equipment and articles shall be erected, installed,
applied, or connected, used, cleaned and conditioned in accordance with the printed
instructions and directions of the manufacturer.

The installation shall be so made that its several component parts will function together as a
workable system. It shall be complete with all accessories necessary for its operation and
shall be left with all equipment properly adjusted and in working order.

The work shall be executed in conformity with the best practice and so as to contribute to
efficiency of operation, minimum maintenance, accessibility and sightliness. It shall also
be executed so that the installation will conform and accommodate itself to the building
structure, its equipment and usage.

Whenever in the contract documents a particular brand, make of material, device or
equipment is shown or specified, such brand, make of material, device or equipment is to
be regarded merely as a standard and such trade name shall be followed by "or equal".

QUALITY ASSURANCE

The equipment and materials to be furnished under this Contract shall be the products of
well established and reliable firms which have had ample experience for at least five (5)
years in the manufacture of equipment or materials similar in design and of equal quality to
that specified. If required, the manufacturer shall submit a list of installations of similar
equipment which have been in successful operation for at least five (5) years.
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1.3 EXPERIENCE CLAUSE REQUIREMENT AND PERFORMANCE BONDS FOR
MANUFACTURER

A. For every piece of equipment furnished under this Contract, the manufacturer will be
required to have a minimum of five (5) years of experience in providing this specific type
of equipment. In lieu of this experience requirement, the manufacturer will be required to
provide performance bond(s) for the faithful performance of the equipment and guarantee
payment in a sum of not less than one hundred and fifty percent (150%) of the total
equipment price for the completed work for that item. In the absence of verifiable
experience, the manufacturer will be required to provide the performance bond(s) for the
same number of years that the manufacturer was found lacking in experience from the
specified five (5) year period. The performance bond(s) shall be from an approved surety
company, to the satisfaction of the Owner's Law Director.

B.  Agents of bonding companies which write bonds for the performance and payment of the
contract shall furnish power of attorney bearing the seal of the company, evidencing such
agent's authority to execute the particular type of bond to be furnished, and evidencing also
the right of the surety company to do business in the State of Ohio. Copy of this proof'shall
be attached to each copy of the contract.

C.  The bond shall be purchased through a surety company with a local agent upon whom
service of process can be made.

D. Inevent of failure of surety or co-surety, the manufacturer shall immediately furnish a new
bond, as required herein. The manufacturer's bond will not be released until all provisions
of the contract have been fulfilled.

E.  The surety used for the bid bond and performance bond shall be listed in the latest U.S.
Treasury Circular 570 and the Penal Sums shall be within the maximum specified for such
company in said Circular 570.

END OF SECTION 013326
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SECTION 013543 - ENVIRONMENTAL PROTECTION

PART 1 - GENERAL

1.1

A.

1.2

1.3

1.4

UNNECESSARY NOISE, DUST AND ODORS

The Contractor's performance of this contract shall be conducted so as to eliminate all
unnecessary noise, dust and odors.

SEWAGE, SURFACE AND FLOOD FLOWS

The Contractor shall take whatever action is necessary to provide all necessary tools,
equipment and machinery to adequately handle all sewage, surface flows and flood flows
which may be encountered during the performance of the work. The entire cost of and
liability for handling such flows is the responsibility of the Contractor and shall be included
in the price for the appropriate item.

WORK IN FREEZING WEATHER

Written permission from the Engineer shall be obtained before any work is performed
which, in the judgment of the Engineer, may be affected by frost, cold, or snow. When
work is performed under such conditions, the Contractor shall provide facilities for heating
the materials and for protecting the finished work.

POLLUTION CONTROL

It shall be the responsibility of the Contractor to prevent or limit pollution of air and water
resulting from his operations.

The Contractor shall perform work required to prevent soil from eroding or otherwise
entering onto all paved areas and into natural watercourses, ditches, and public sewer
systems. This work shall conform to all local ordinances and/or regulations, if any, and if
not otherwise regulated by local ordinances or regulations shall at a minimum conform to
the Ohio EPA General Storm Water NPDES Permit for Construction Activities and the
Ohio Department of Natural Resources Rainwater and Land Development manual. This
work may consist of but not be limited to construction and continual maintenance of silt
fence, bio bag filters, sedimentation traps, stilling basins, check dams, temporary seeding,
temporary mulching, erosion mats and other means to clarify waters containing suspended
materials from excavations, embankments, cleared and grubbed or stripped areas,
stockpiles, well points, and disposal sites and shall be commensurate with the contractor’s
schedule, sequence of work, means and methods. If a SWPPP plan is not required for the
project, the contractor shall at a minimum submit a plan of his proposed erosion control
prevention methods for approval by the Owner and/or other regulatory authorities having
jurisdiction prior to starting any construction activities which may cause erosion.
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C.  The Contractor shall perform work required to prevent dust attributable to his operations
from entering the atmosphere. Dust on unsurfaced streets or parking areas and any
remaining dust on surfaced streets shall be controlled with water and/or calcium chloride
dust palliative as needed.

D.  Any material removed from sanitary or storm sewers shall be disposed in accordance with
all applicable regulations.

END OF SECTION 013543
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SECTION 014126 - GENERAL REGULATIONS AND PERMITS

PART 1 - GENERAL

1.1 REGISTRATION

All Contractors and subcontractors shall be registered with the Building Department having
jurisdiction. Contact the Building Department for additional registration information.

1.2 PERMITS

The Contractor shall apply for and pay for all permits from the Owner and/or other authorities
having jurisdiction.

1.3 ARCHAEOLOGICAL DISCOVERIES

Contractors and subcontractors are required under Ohio Revised Code (ORC) Section 149.53, to
notify Ohio’s State Historic Preservation Office (SHPO), and to cooperate with that office in
archaeological and historic surveys and mitigation efforts if such discoveries are uncovered within
the project area.

Contact: Ohio's State Historic Preservation Office

Diana Welling, Resource Protection & Review Department Manager
Phone: 1-614-298-2000

Email: dwelling@ohiohistory.org

Should archaeological discoveries or other activities delay progress of the work, an adjustment in
contract time will be made.

END OF SECTION 014126
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SECTION 014223 - INDUSTRY STANDARDS

PART 1 - GENERAL

1.1 ABBREVIATIONS

A. Abbreviations, as used, designate the following:

AASHTO

ACI -
AIEE -
AISC -
ANSI -
ASTM -
AWWA -
CMS -
NEMA -
ODOT -
ORC -
UL -

American Association of State Highway and Transportation
Officials

American Concrete Institute

American Institute of Electrical Engineers
American Institute of Steel Construction
American National Standards Institute
American Society of Testing and Materials
American Water Works Association
Construction and Material Specifications
National Electrical Manufacturers Association
Ohio Department of Transportation

Ohio Revised Code

Underwriters Laboratories, Inc.

1.2 REFERENCE TO OTHER SPECIFICATIONS

A.  Where reference is made to specifications such as ASTM, AWWA or AASHTO, the latest

edition shall be used, unless otherwise noted on the plans or in the specifications.

1.3 CODES AND STANDARDS

A.  All work provided for by these specifications must be installed according to the provisions
ofthe State and local building codes, subject to inspection and acceptance by the State and

local inspectors.

END OF SECTION 014223
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SECTION 014323 — QUALIFICATIONS OF TRADESMEN

PART 1 - GENERAL

1.1

A.

CHARACTER OF WORKMEN AND EQUIPMENT

The Contractor shall employ competent and efficient workmen for every kind of work. Any
person employed on the work who shall refuse or neglect to obey directions of the Owner
or his representative, or who shall be deemed incompetent or disorderly, or who shall
commit trespass upon public or private property in the vicinity of the work, shall be
dismissed when the Owner so orders, and shall not be re-employed unless express
permission be given by the Owner. The methods, equipment and appliances used on the
work and the labor employed shall be such as will produce a satisfactory quality of work,
and shall be adequate to complete the contract within the specified time limit.

In hiring of employees for the performance of work under this Contract, or any Subcontract
hereunder, no Contractor or Subcontractor, nor any person acting on behalf of such
Contractor or Subcontractor, shall, by reason of race, sex, creed or color, discriminate
against any citizen of the State of Ohio in the work to which the employment relates. No
Contractor, Subcontractor, nor any person on his behalf shall, in any manner, discriminate
against or intimidate any employee hired for the performance of work under this contract
on account of race, creed, sex or color.

END OF SECTION 014323
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SECTION 015136 - TEMPORARY WATER AND DISTRIBUTION

PART 1 - GENERAL

1.1 WATER
A.  The Contractor shall be responsible for an adequate supply of water suitable for his
use for construction and drinking. At his own expense, he shall provide and

maintain adequate supplies and supply lines in such locations and installed in such
a manner as may be satisfactory to the Engineer.

END OF SECTION 015136
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SECTION 015526 - TEMPORARY TRAFFIC CONTROL DEVICES

PART 1 - GENERAL

1.1 BARRICADES, SIGNS AND LIGHTS

A. The Contractor shall employ watchmen on the work when and as necessary.
The Contractor shall erect and maintain such strong and suitable barriers and such lights as
will effectively prevent the occurrence of any accident to health, limb, or property.
Lights shall be maintained between the hours of one-half (1/2) hour after sunset and
one-half(1/2) hour before sunrise.

B.  Nomanhole, trench, excavation will be left open awaiting connection or removal at a later
date by the Contractor's forces or others but shall be temporarily backfilled and resurfaced
if applicable with a temporary pavement passable to traffic at no additional cost to
the Owner.

C. In addition to other safety requirements, a minimum of four (4) foot high fence will be
incorporated around any shaft or manhole or other excavation left open at the end of a
day's work.

1.2 MAINTENANCE OF TRAFFIC

A.  TheContractor is required to provide maintenance of traffic in conformance with the Ohio
Manual of Uniform Traffic Control Devices and Item 614 of the current Construction and
Material Specifications of the Ohio Department of Transportation.

B.  This work shall include providing suitable and satisfactorily trained and properly attired
flagmen for use at any location where existing roadway is narrowed to a width of less than

2 full lanes (18 feet).
C. The Contractor is also responsible for maintaining local access to all residences and

businesses along the route of the construction and to provide whatever temporary materials
are necessary to provide a safe, adequate drive surface.

END OF SECTION 015526
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SECTION 016600 - PRODUCT HANDLING AND PROTECTION

PART 1 - GENERAL

1.1

DELIVERY AND STORAGE OF MATERIALS
The Contractor shall be responsible for delivery and storage of all materials.

The Contractor shall coordinate with the Engineer on the arrangement for storing
construction materials and equipment. Deliveries of all construction materials and
equipment should be made at suitable times.

The Contractor shall store all materials required for the performance of this contract at sites
designated by the Engineer.

All stockpiles shall be neat, compact, completely safe, and barricaded with warning lights
if necessary.

Precautions shall be taken so that no shade trees, shrubs, flowers, sidewalks, driveways or
other facilities will be damaged by the storage of materials. The Contractor shall be
responsible for the restoration of all stockpile sites to their original condition.

Materials, tools and machinery shall not be piled or placed against shade trees, unless they
shall be amply protected against injury therefrom. All materials, tools, machinery, etc.
stored upon public thoroughfares must be provided with red lights at night time so as to
warn the traffic of such obstruction.

Materials shall be so stored as to assure the preservation of their quality and fitness for the
work. Stored materials, even though approved before storage, shall again be inspected
prior to their use in the work. Stored materials shall be located so as to facilitate their
prompt inspection. Approved portions of the construction site may be used for storage
purposes and for the placing of the Contractor's plant and equipment, but any additional
space required therefore must be provided by the Contractor at his expense. Private
property shall not be used for storage purposes without written permission of the property
owner or lessee, and copies of such written permission shall be furnished the Engineer.
All storage sites shall be restored to their original condition by the Contractor at
his expense.

END OF SECTION 016600
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SECTION 017800 - FINAL COMPLIANCE AND SUBMITTALS

PART 1 - GENERAL

1.1 The following forms and related sign-offs shall be documented in accordance with
provisions ofthe contract. These forms shall be completed by the Contractor and approved
by the Owner before final retainer is approved forrelease. Forms for Items A to E will be
attached to the Contractor's executed copy of the contract.

A.  Certificate of Substantial Completion (To be submitted at time of Substantial
Completion).

Contractor's Certification of Completion.
Contractor's Affidavit of Prevailing Wage.

Consent of Surety Company for Final Payment.

m Y 0w

Affidavit of Final Acceptance Date and Correction Period.

e

Before the OWNER will approve and accept the work and release the retainer, the
CONTRACTOR will furnish the OWNER a written report indicating the resolution of any
and all property damage claims filed with the CONTRACTOR by any party during the
construction period. The information to be supplied shall include, but not be limited to,
name of claimant, date filed with CONTRACTOR, name of insurance company and/or
adjuster handling claim, how claim was resolved and if claim was not resolved for the full
amount, a statement indicating the reason for such action.

END OF SECTION 017800
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SECTION 017821 - CLEANING AND PROTECTION

PART 1 - GENERAL

1.1

A.

GENERAL

On or before the completion date for the work, the Contractor shall tear down and remove
all temporary structures built by him, all construction plant used by him, and shall repair
and replace all parts of existing embankments, fences or other structures which were
removed or injured by his operations or by the employees of the Contractor. The Contractor
shall thoroughly clean out all buildings, sewers, drains, pipes, manholes, inlets and
miscellaneous and appurtenant structures, and shall remove all rubbish leaving the grounds
in a neat and satisfactory condition.

As circumstances require and when ordered by the Engineer, the Contractor shall clean the
road, driveway, and/or sidewalk on which construction activity under this contract has
resulted in dirt or any other foreign material being deposited with an automatic self-
contained mechanical sweeper with integral water spray, vacuum and on-board or
supplementary containment.

Failure to comply with this requirement when ordered by the Engineer or his
representative, may serve as cause for the Engineer to stop the work and to withhold any
monies due the Contractor until such order has been complied with to the satisfaction of
the Engineer.

As the work progresses, and as may be directed, the Contractor shall remove from the site
and dispose of debris and waste material resulting from his work. Particular attention shall
be given to minimizing any fire and safety hazard from form materials or from other
combustibles as may be used in connection with the work, which should be removed daily.

During and after installation, the Contractor shall furnish and maintain satisfactory
protection to all equipment against injury by weather, flooding or breakage thereby
permitting all work to be left in a new condition at the completion of the contract.

END OF SECTION 017821
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SECTION 017823 - MAINTENANCE MANUALS

PART 1 - GENERAL

1.1 OPERATION AND MAINTENANCE MANUALS

A.  Operation and maintenance information shall be submitted for all manufactured items, i.e.
equipment, hardware, pumps, valves, motors, etc.

B.  This manual will either contain or make reference to all information that has been issued
during the construction and start-up periods, as well as information necessary for the proper
operation and maintenance of equipment.

C. Itshall be the responsibility of the Contractor who supplies such equipment to obtain from
his vendors the required information and submit to the Engineer. This information will be
accepted only if properly identified and only after it has been revised, where necessary, to
conform to previous transmittals of the same material that have been "approved as noted"
by the Engineer. All submittals shall be on 8-1/2" X 11" size paper or folded to that size.

D. In general and where applicable, the information shall consist of, but not be limited to, six
(6) sets of the following:

1.

»

20.
21.

Descriptive literature, bulletins or other data covering equipment or system.
Complete list of equipment and appurtenances included with system, complete with
manufacturer and model number.

Utility requirements.

General arrangement drawing.

Sectional assembly.

Dimension print.

Materials of construction.

Certified performance curve.

Performance guarantee.

Parts list.

Recommended spare parts list with part and catalog number.

Lubrication recommendations and instructions.

Schematic wiring diagrams.

Schematic piping diagrams.

Instrumentation data.

Drive dimensions and data.

Control data.

Operating instructions.

Maintenance instructions including troubleshooting guidelines and preventative
maintenance instructions with task schedule.

Required tools and equipment for operation and maintenance.

Safety considerations for O & M procedures.

END OF SECTION 017823
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SECTION 321313.33 - PORTLAND CEMENT CONCRETE SEALING

PART 1 - SUBMITTALS

1.1

A.

1.2.

SUBMITTALS

The Contractor shall submit technical information and a certified statement stating that the
material to be furnished conforms to the material requirements of this section of the
specifications.

Copies of waybills and delivery tickets shall be submitted to the Contracting Officer during
the progress of the work. Before final payment is allowed, the Contractor shall file with the
Contracting Officer certified waybills and delivery tickets for all concrete sealer used in the
work.

PORTLAND CEMENT CONCRETE SEALING TREATMENT

The concrete sealer shall be an approved non-epoxy, non-silicone, non-toxic, non-
hydrophobic, non-solvent material, and shall meet the following qualifications and
AASHTO and ASTM test performance criteria, based in accordance with the
manufacturer's recommended rate of coverage.

1. The penetrating sealer, after finished application, shall not darken, stain or discolor
the treated concrete.

2. Application of the sealer shall not alter the surface texture or form a film or coating
on the surface, and shall be compatible with the concrete pavement joint materials.

3. AASHTO T 259 Resistance of Concrete to Chloride Ion Penetration

Sealer-treated test specimens shall exhibit the allowing average values when an
average of 0.125 inches of the treated concrete specimen has been abraded from the
surface to simulate 10-12 years of traffic wear. Abrasion will be performed after
treatment with sealer; and before ponding with chloride solution.

Test Duration Average Absorbed CL Method Used
Salt water ponding 90 days 2.50 Ibs. per cubic yard AASHTO T259
2160 hours Depth of Measurement: AASHTO T260

1/16" to 1/2" *
0.04 1bs. per cubic yard

Depth of Measurement:
1/2" to 1.0"

* Based on abraded concrete specimens.
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ASTM C672 Scaling Resistance of Concrete Surfaces

Sealer-treated test specimens shall exhibit a 0 (zero) scale reading, and an
improvement over untreated specimens after completion of a minimum of 50 freeze-
thaw cycles; or until a difference between treated and untreated specimens develops.
Example after 50 cycles:

Specimen Scale Rating
Untreated 2+ (light to moderate scaling)
Treated 0 (no scaling)

AASHTO T161/ASTM C666 Resistance of Concrete to Rapid Freezing and Thawing

Treated specimens shall demonstrate equal or better durability to surface scaling than
the frost resistant concrete used as a control upon completion of the test after a
minimum of 300 freeze-thaw cycles. Example:

Cycles Control Treated
146 Slight None
237 Slight Slight
480 Slight Slight

ASTM C501 Relative Resistance to Wear

Treated test specimens shall meet or exceed the improvement percentages as
specified below on nominal 3,000 psi concrete after 1,000 revolutions:

Average Abrasive  Average Depth  Average Absolute

Specimen Wear Index of Wear Weight Loss
Treated 27.4 026 3.227 gm
Untreated 19.9 .033 4.525 gm
Improvement 37.7% 21.2% 28.7%

ASTM C882 Bond Strength of Epoxy-Resin Systems used with Concrete

Test results shall demonstrate bond strength of treated samples equal to untreated
samples used as a control.

Depth of Penetration

Depth of Penetration shall be a minimum of 1/8 in. as demonstrated by successful
testing in accordance with AASHTO T 2590 (based on abroad specimens).
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1.3

1.4

The concrete sealer to be used shall be SINAK Concrete Sealer or approved equivalent. To
be considered equivalent, the Contractor must submit the following with his bid. Products
submitted after the bid date will note be considered.

1.  Verifiable evidence from approved independent laboratory(s) confirming that the
material proposed for consideration meets or exceeds the test criteria of each and
every test set forth in this specification. Any product that does not meet or exceed
the results of all tests will not be considered.

2. A written certification from the manufacturer that the material proposed for
consideration meets all of the other requirements of this specification as listed in
Paragraph B. above.

3. The manufacturer's application instructions and procedures, and rate of coverage
shall be included with all submittals for consideration.

SURFACE PREPARATION

The Contractor shall prepare surfaces to be sealed by thoroughly cleaning same with
mechanical sweepers of an approved type and with wire brooms where necessary. All
surfaces to be treated shall be power washed with a high pressure washer. To be clean, the
surfaces shall be free of sand, clay, dust, salt, grease, oil, curing compound, and other
foreign matter which might adversely affect the penetrating capability of the sealer.

APPLICATION OF CONCRETE SEALER

Equipment to be used shall be as recommended by the manufacturer and shall include a
low pressure airless or gravity type sprayer with an application pressure of approximately
40 psi, using a spray tip large enough to deliver an even fan spray without misting.

Application of the concrete sealer shall be recommended by the manufacturer and in
accordance with the following:

1. The application shall consist of two coats minimum. Each coat shall be in a light,
even coat which shall be allowed to dry completely before continuing application. If
a light sheen is visible when the second coat is fry, stop sealer application, and
proceed to the water spray application.

If no sheen is visible when the second coat is dry, repeat coats until a light sheen is
apparent. Immediately after the final seal coat has been applied and allowed to dry,
a light, even water-spray shall be applied to all treated surfaces to ensure complete
penetration of the sealer. If a sheen is still visible after the water coat has dried,
additional water coasts shall be applied until the sheen is no longer evident and the
concrete finish appears dull.
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Coverage rate for SINAK Concrete Sealer S-102 will generally average 300-500
square feet per coat. The manufacturer or approved distributor will be present during
the application of the first 1,000 square feet application to insure proper application
procedures are followed. Based upon the first 1,000 square feet application, the
manufacturer (or distributor) and the Project Engineer will agree upon a coverage
rate to use for both coats within the range noted above.

2. Weather Limitations

Sealer should not be applied when temperatures are below 40°F or are expected to
fall below 32°F within 24 hours or when rain is forecasted within 24 hours.

1.5. WARRANTY
A.  The Manufacturer shall provide a 5-year warranty that shall cover labor and material for
damages from water, freeze/thaw, salt, acid rain, and from surface deterioration due to

reinforcing steel corrosion or from ultra-violet exposure.

B.  The warranty shall be valid even if the treated surfaces is abraded off to a depth of up to
1/16-inch.

C.  The applicator shall be factory-trained and certified as competent, by the manufacturer with
respect to the products specified herein. The applicator shall provide proof of certification.

Installation furnished by the factory certified applicator is required to qualify the project for

the 5-year warranty.

END OF SECTION 321313.33

321313.33 -4



SECTION 321623 - CONCRETE WALKS, PADS, AND STAIRS

PART I - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of Contract, including General and Supplementary
Conditions and Division-1 Specification sections, apply to work of this section.

1.2 DESCRIPTION OF WORK

A.  Underthis section the Contractor shall furnish and construct sidewalks, pads, and stairs as
shown or scheduled on the Drawings, specified or directed.

B.  This section includes preparation of the base and/or subgrade construction of walks,
adjustment of manhole castings and valve boxes to conform to new elevations and other
work and materials incidental to the construction of walks and stairs.

1.3 OWNER'S STANDARDS AND SPECIFICATIONS

A. ITtemspreceded by ODOT shall refer to the latest edition of the State of Ohio, Department
of Transportation, Construction and Material Specifications.

PART 2 - PRODUCTS

2.1 CONCRETE

A.  All concrete used shall be Class QC 1 as specified in the plans.

2.2 WALKS AND STAIRS

A.  Other materials for walks and stairs shall meet the applicable requirements of ODOT Item
608.

23 PADS

A. Concrete pads shall meet the applicable requirements of ODOT Item 451 with Fiber
Reinforcement

PART 3 - EXECUTION

3.1 INSTALLATION

A.  Allsoil subgrade under walks and stairs shall be compacted in accordance with the Plan
General Notes and ODOT 203.
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B.  All service boxes, manholes and inlet tops shall be set to the required grades.

C.  All construction for walks and stairs shall be in accordance with ODOT Item 608 for
the type called for on the Drawings.

D. Minimum thickness of concrete walks shall be 4 inches.

E.  All construction for concrete pads shall be in accordance with ODOT Item 451 with
fiber reinforcement.

F.  Minimum thickness of concrete pads shall be 8 inches.

G. Minimum thickness of concrete walks shall be 4 inches.

H.  Stairs shall be as detailed on the drawings.

END OF SECTION 321623
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SECTION 329200.19 — SEEDING AND MULCHING

PART 1 - GENERAL

1.1

1.2

1.1

A.

SUMMARY

Installation of seeded areas shall be to the extent shown on Contract Drawings and shall
include supplying all seed, topsoil, soil conditioning materials, mulching materials and
watering, and the incorporation of these materials into the work as specified.

The Contractor shall place topsoil at the depths specified in those areas requiring seeding.
Topsoil shall be furnished by the Contractor.

SUBMITTALS
Product Data: For the following:

1.  Provide copies of soils tests for both new topsoil (provided) and onsite topsoil for
review and approval. This applies to all areas that require seeding, including
reconditioned areas.

2. Provide location of properties from which topsoil is to be obtained, names and
addresses of owners, depth to be stripped, and crops grown in the past 2 years.

3. Provide the name of the seed supplier, name and phone number, list of the seed,
including varieties of seed, labels, and an analysis of the seed for review, 4 weeks
prior to the start of seeding.

4.  Provide soil amendments information based on soils test requirements.

5. Hydroseed mixture, mulch and application rates prior to performing the work.

QUALITY ASSURANCE

Any subcontracted restoration work shall be performed by a qualified firm specializing in
landscape work.

The Contractor shall have a soils test done at his expense and analyzed by a state approved
testing agency. Soil tests shall be done on both the topsoil stockpiled from the site and
new topsoil brought to the site. A minimum of two (2) tests shall be done. The tests shall
include percent organic matter, pH, Buffer pH, Phosphorus, Exchangeable Potassium,
Calcium, Magnesium, Cation Exchange Capacity and Percent Base Saturation with
recommendations for nitrogen, phosphate, potash, magnesium and lime based on plant type
and use.

Seed: All seed specified shall meet O.D.O.T. specifications as to the percentage purity,
weed seed, and germination. All seed shall be approved by the State of Ohio, Department
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1.4

PART 2

2.1

of Agriculture, Division of Plant Industry, and shall meet the requirements of these
specifications.

Packaged Materials: Deliver packaged materials in containers showing weight, analysis,
and name of manufacturer. Protect materials from deterioration during delivery, and while
stored at site.

PROJECT CONDITIONS

Utilities: Determine location of underground utilities and perform work in a manner which
will avoid possible damage. Hand excavate, as required. Maintain grade stakes set by
others until removal is mutually agreed upon by parties concerned.

Excavation: When conditions detrimental to plant growth are encountered, such as rubble
fill, adverse drainage conditions, or obstructions, such conditions shall be rectified by the
Contractor before planting, with approval from the Owner’s Representative.

Soil Stabilization: The Contractor shall provide permanent or temporary soil stabilization
to denuded areas within fifteen (15) days after final grade is reached on any portion of the
site. Any such area which will not be regraded for longer than fifteen (15) days shall also
be stabilized. Soil stabilization includes any measures which protect the soil from the
erosive forces of raindrop impact and flowing water. Applications include seeding and/or
mulching, or the use of other erosion control measures as directed by the Owner’s
Representative. If necessary, the Contractor shall coordinate soil stabilization practices
with the local Soil and Water Conservation District.

Spring-sown work shall be installed between April 1st and May 30th and Fall-sown work
shall be installed between September 1st and October 15th. No permanent seeding shall
take place between May 30th and September 1st and between October 15th and April 1st.
The dates for seeding may be changed at the discretion of the Owner’s Representative.

- PRODUCTS

TOPSOIL

Topsoil shall be furnished by the Contractor. Stockpiled material, if any, shall be utilized
prior to obtaining additional topsoil.

All topsoil shall conform to the U.S. Department of Agriculture soil texturing triangle and
shall contain between 3% to 8% organic matter. Topsoil shall be loamy and not consist of
more than 38% clay. New topsoil shall be screened to remove clay lumps, brush, weeds,
litter, roots, stumps, stones larger than '2” in any dimension and any other extraneous or
toxic matter harmful to plant growth.

New topsoil shall be obtained only from naturally well drained sites where topsoil occurs in
a depth of not less than 4". Do not obtain from bogs or marshes.
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2.2

23

Soil amendments shall be added according to the soils test requirements. Amendments can
include, but are not limited to fertilizer, lime, compost, sand, and organic matter. Organic
matter shall consist of composted leaves or other approved material.

SEED

Seed shall be vendor mixed, delivered in original bags and shall be proportioned as
follows:

Common Name Proportion by Weight
Kentucky Blue Grass 50%
Perennial Rye 50%

MULCH

Mulch shall be clean straw free of seed and weed seed.

1. Anchoring for mulch shall be an ODOT specified SS-1 at 60 gal./ton non-toxic
tackifier such as Hydro-stik, or equal, or by securing with a photo degradable netting.

If hydroseeding is used, wood fiber mulching material shall be used and shall consist of
virgin wood fibers manufactured expressly from whole wood chips and shall conform to
the following specifications.

- Moisture content 10.0% + 3.0%

- Organic content 99.2% + 0.8% O.D. Basis
-pH 4.8+0.5

- Water holding capacity, minimum 1,000

(grams of water per 100 grams of fiber)

Wood fiber mulching material shall be processed in such a manner as to contain no growth
or germination inhibiting factors, and must contain a biodegradable green dye to aid in
visual metering during application.

PART 3 - EXECUTION

3.1

A.

PREPARATION - GENERAL

Rough grading to a depth necessary to accept the specified thickness of topsoil must be
approved prior to placing topsoil.

Loosen subgrade, remove any stones greater than '%” in any dimension. Remove sticks,
roots, rubbish, and other extraneous matter.

Spread topsoil to a minimum depth of 4 inches, to meet lines, grades, and elevations shown
on plan, after light rolling and natural settlement. Remove sticks, roots, rubbish, stones
greater than 1/2" in any dimension, and other extraneous matter. Topsoil shall be tilled
thoroughly by plowing, disking, harrowing, or other approved methods. Add specified soil
amendments and mix thoroughly into the topsoil.
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3.2

Preparation of Unchanged Grades: Where seed is to be planted in areas that have not been
altered or disturbed by excavating, grading, or stripping operations, prepare soil for
planting as follows: Till to a depth of not less than 6 inches. Apply soil amendments and
initial fertilizers as specified. Remove high areas and fill in depressions. Till soil to a
homogenous mixture of fine texture, free of lumps, clods, stones, roots and other
extraneous matter. Soils test requirements apply here as well.

1. Prior to preparation of unchanged areas, remove existing grass, vegetation and turf.
Dispose of such material outside of project limits. Do not turn existing vegetation over
into soil being prepared for seed.

If necessary, supply and install topsoil in areas where there is no topsoil left after
vegetation has been removed.

2. Apply specified soil amendments at rates specified in the soils test and thoroughly mix
into upper 2 inches of topsoil. Add topsoil if existing grade has less than 4" of topsoil.
Delay application of amendments if planting will not follow within two (2) days.

Fine grade areas to smooth, even surface with loose, uniformly fine texture. Roll, rake, and
drag lawn areas, remove ridges and fill depressions, as required to meet finish grades.
Remove sticks, roots, rubbish, stones greater than 1/2" in any dimension, and other
extraneous matter. Limit fine grading to areas which can be planted immediately after
grading.

Moisten prepared areas before planting if soil is dry. Water thoroughly and allow surface
moisture to dry before planting lawns. Do not create a muddy soil condition.

Restore areas to specified condition, if eroded or otherwise disturbed, after fine grading and
prior to planting.

SEEDING

Do not use wet seed or seed that is moldy or otherwise damaged in transit or storage. Seed
shall not be sown when the ground is frozen, muddy, or when weather conditions prevent
proper soil preparation, interference with sowing and/or proper incorporation of seed into
the soil.

Sow seed using a spreader or hydroseeder. Do not seed when wind velocity exceeds 5
miles per hour. Distribute seed evenly over entire area by sowing 3 1bs. per 1000 S.F. at
right angles to each other. Total amount to equal a minimum of 6 lbs. per 1000 S.F.

For seed sown with a spreader, mulch shall be spread uniformly to form a continuous
blanket at a rate of 100 1bs. per 1,000 S.F. Mulch shall be 1 1/2" loose measurement over
seeded areas and shall be anchored.

Contractor has the option to hydroseed large lawn areas, using equipment specifically
designed for such application. The rate of application of wood fiber mulching materials is
40 Ibs./1,000 S.F. Contractor shall not hydroseed within close proximity to buildings and
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structures, or when unfavorable wind conditions may blow the hydroseed material onto the
structure. Contractor shall clean all areas not to be seeded of overspray.

The seeded area shall be watered, as soon as the seed is applied, at the rate of 120 gallons
per 1000 square feet. The water shall be applied by means of a hydroseeder or a water tank

under pressure with a nozzle that will produce a spray that will not dislodge the mulching
material. Cost of this watering shall be included in the cost of seeding and mulching.

DORMANT SEEDING METHOD

Seeding shall not take place from October 15 through November 20. During this period
prepare the seed bed, add the required amounts of lime and fertilizer, and other
amendments, then mulch and anchor.

From November 20 through April 1, when soil conditions permit, prepare the seed bed,

lime and fertilize, apply the selected seed mixture, mulch, and anchor. Increase the seeding
rate by 50 percent.

RECONDITIONING EXISTING LAWNS

A soils test shall be required for existing lawns prior to any reconditioning.

Recondition all existing lawn areas damaged by Contractor’s operations including storage
of materials and equipment and movement of vehicles. Also recondition existing lawn
areas where minor regrading is required.

Provide soil amendments as called for in the soils test.

Provide new topsoil, as required, to fill low spots and meet new finish grades.

Cultivate bare and compacted areas according to the topsoil specifications.

Remove diseased and unsatisfactory lawn areas; do not bury into soil. Remove topsoil
containing foreign materials resulting from the Contractor's operations, including oil
drippings, stone, gravel, and other loose building materials.

All work shall be the same as for new seeding.

Water newly planted seed areas. Maintenance of reconditioned lawns shall be the same as
maintenance of new lawns.

ESTABLISHMENT

Maintain work areas as long as necessary to establish a uniformly close stand of grass over
the entire lawn area. A uniformly close stand of grass is defined as the seeded areas having

90%+ coverage of grass at 60 days after seeding. 90%+ coverage is defined as very little or
no dirt showing when seeded area is viewed from directly overhead.
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Maintain lawns by watering, fertilizing, weeding, mowing, trimming, and other operations
such as rolling, regrading and replanting as required to establish a smooth acceptable lawn.

1.  Mowing
a.  Mow lawn areas during the period of maintenance to a height of 2 inches
whenever the height of the grass becomes 3 inches. A minimum of 3 mowings
is required during the period of maintenance.
2. Refertilizing
a.  Distribute fertilizer on the seeded area between August 15 and October 15,
during the period when grass is dry, and in accordance with the manufacturer’s
recommendations. The fertilizer shall be as specified in the soils test.
3. Reseeding
a.  Reseed with the seed specified for the original seeding, at the rate of 4 1bs. per
1,000 S.F. in a manner which will cause minimum disturbance to the existing
stand of grass and at an angle of not less than 15 degrees from the direction of
rows of prior seeding.
4.  Watering
a. The Contractor shall keep all work areas watered daily to achieve satisfactory
growth. Water shall be applied at a rate of 120 gallons per 1,000 square feet.
If water is listed as a pay item, it shall be separately paid for based on the
actual amount of water used, measured in thousands of gallons.
5. Any mulching which has been displaced shall be repaired immediately. Any seed
work which has been disturbed or damaged from the displacement of mulch shall be
repaired prior to remulching.

INSPECTION AND ACCEPTANCE

When seeding work is complete and an acceptable stand of growth is attained, the
Contractor shall request the Owner’s Representative to make an inspection to determine
final acceptance.

Acceptance shall be based upon achieving a vigorous uniformly stand of the specified
grasses. If some areas are satisfactory and some are not, acceptance may be made in
blocks, provided they are definable or bounded by readily identified permanent surfaces,
structures, or other reference means. Partial acceptance decisions may be made by the
Owner’s Representative. Excessive fragmentation into accepted and unaccepted areas shall
not be allowed. Unaccepted areas shall be maintained by the Contractor until acceptable.

No payment shall be made until areas are accepted.

All seeded areas shall be guaranteed for one full growing season to commence upon final
acceptance of the areas.

END OF SECTION 329200.19
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PRICES TO INCLUDE

PART 1 - GENERAL

Any work shown on the plans or required in the specifications but not paid for separately as a bid item
shall be included in the cost of other bid items. The amount bid for each Bid Item shall include

the following:

1.1 All labor, materials, tools, equipment, and transportation necessary for the proper execution
of the work in accordance with the Contract Documents.

1.2 All assistance required by the Engineer to verify compliance with the Contract Documents,
including measuring for final pay quantities.

1.3 Project coordination and scheduling.

1.4 Detailed breakdown of lump sum bid items as requested by the Engineer.

15 All provisions necessary to protect workmen, the general public, and property along the
work in accordance with the Contract Documents.

1.6 Protection and/or replacement of existing property corner monuments.

1.7 Record drawings of the installed location of all underground electrical conduit, sewers,
tees, wyes, laterals, etc.

1.8 Reimbursement to Owner for costs of re-inspection or re-testing of any work not installed in
compliance with the Contract Documents.

1.9 All new Portland cement concrete pavement, curb, drives, sidewalks, and ramps shall be
sealed with SINAK S-102 in accordance with Section 321313.33, Portland Cement
Concrete Sealing. The concrete shall be cured immediately after placement with a self-
degrading curing compound such as WZ Strip™ Cure DR, Water Based Resin, or equal.
All exposed areas to be treated shall be broomed and high pressure washed prior to
application of the penetrating sealer.

1.10  All concrete utilized on this project: 1) All aggregate shall meet the requirements of
ODOT 730.02, Loss, sodium sulfate soundness test, 12% maximum; 2) If #57 or #67 size
coarse aggregate is used, it shall be tested in accordance with ASTM C 666, Procedure B, and
meet the requirements of ODOT 703.13. copies of actual test reports and manufacturers
certifications are required and shall be no more than 6 months old to time of submittal; 3)
Class C concrete — Options 1, 2, and 3 will not be allowed; 4) All surfaces shall be sealed
with an approved cure and seal, not standard ODOT curing compound.

1.11 Providing and implementing the Quality Control Plan in accordance with Specification
Section 013319.

1.12 Construction staking of improvements and layout and survey.

1.13 Dumpsters / trash and debris removal from site. Maintenance of traffic.
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PART 2 - ITEMS

All work proposed by this contract shall be quantified and paid for in accordance with the pertinent ODOT
specification except as specifically altered by other provisions of this contract.

2.1  BONDS AND INSURANCES, AS PER PLAN

Basis of Payment

A "Bonds and Insurances” item (including "Owner/Contractor Protective Policy,” "All Risk
Builder's Risk Insurance," and/or "Installation Floater Insurance,” and/or endorsements to
fully comply with all contract requirements) has been included in the bid proposal.

2.2 REMOVAL MISC.: MISCELLANEOUS SITE ITEMS REMOVED FOR REUSE

The work, method of construction, and materials for pavement/walk removed shall conform to
ODOT Item 202, and as per details in the plans with the following modifications:

A.  This item of work is for the removal of existing above ground gas tank and appurtenances as
designated by the Engineer or shown on the plan which is NOT designated for replacement
in kind.

Method of Measurement

Miscellaneous removal shall be a lump sum item.

Basis of Payment

The lump sum price stipulated for Removal Misc.: Site Items Removed for Reuse As Directed shall
be full compensation for excavation, removal of existing above ground gas tank and any other items,
including necessary excavation of the existing tank and transfer to the new tank as required and
furnishing and placing all materials, labor, tools, and equipment necessary to prepare the site for
construction work as specified or as shown in the Contract Drawings.

2.3  CONCRETE PAVEMENT, PADS AND WALKS, AS PER PLAN

The work, method of construction and materials for concrete pavement, pads, walks, concrete
curb ramps and concrete pavement for drives shall conform to ODOT Items 608, 452, 255, 304, 203
and 202, except as modified herein or as shown on the contract drawings.

A.  There will be no separate measurement or payment for removal and disposal of existing
soil, walk or concrete drives or subbase, crushed limestone base, and subgrade
compaction. These items of work shall be included in the furnishing and installation of new
pads and walks or curb ramps or concrete pavement for drives.

B.  There will be no additional compensation for providing a thickened edge and/or integral
curb, as detailed.

C. ODOT Item 499 Concrete, Class QC1 shall be used for walks and curb ramps.

D. Eachand every sidewalk, drive slab and joint shall be edge tooled after texturing surface.
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E. ODOT 304 Aggregate Base, utilizing crushed limestone, shall be provided with these
items.

F. Saw cuts shall be made to the full depth of the existing concrete pavement and be
considered an incidental cost to be included with the bid item.

G.  Concrete replacement thickness shall not be less than the existing thickness.

H.  The unit price shall include hook bolt installation and the application of joint sealant.

Method of Measurement

The quantity to be paid of concrete pavement, pads, walk, concrete curb ramps to the thickness
and class of concrete specified shall be the actual square dimension, square feet or square yards as
indicated in the Proposal of finished surface complete in place.

Basis of Payment

The unit price stipulated per square foot or square yards (as indicated in the Proposal) for
concrete pavement, pads, walk, concrete curb ramp of the thickness and class of concrete
specified shall be full compensation for furnishing all materials, grading, forming, finishing of the
pad, walk, curb ramp and pavement including removal and disposal of existing grass, sod, topsoil,
bushes, trees, walk or pavement and curbs, necessary pavement saw cutting, clearing and
grubbing, excavation and/or backfill to required line and grade, subgrade compaction as required,
furnishing and installing subbase or base material, integral curbing, adjustment of water/gas
service valves, concrete, curing compound, and expansion joint material; hook bolts, joint sealant,
wire and/or mesh reinforcing as required; furnishing of all labor, tools, materials and equipment
necessary to complete the work as specified or as shown.

SITE ELECTRICAL, PRIMARY POWER AND COMMUNICATIONS SYSTEMS

Basis of Payment

The lump sum price stipulated for Site Electrical, Primary Power and Communications Systems
shall be full compensation to install all aspects of the site system. The unit price shall include all
required wiring controllers, cabinets, GFI receptacle wiring, fused and non-fused connectors, circuit
conductors, ground rods, foundations, trenching and conduit, conduit jacked or drilled and
pullboxes, poles, fixtures and incidentals for a complete and operational installation, including the
furnishing of all labor, materials, tools and appurtenances necessary to complete the work as
specified or as shown. The Contractor shall complete field installations, connections and testing of
each system.

(511) CLASS QC1 CONCRETE, FOOTING, AS PER PLAN

Basis of Payment

The unit price for the cubic yards of concrete shall include the furnishing of all labor, materials,
rebar, tools and appurtenances necessary to complete the work as specified or as shown. Included
is the excavation, embankment, forming, reinforcement and incidentals to the anchor system
depicted in the plan set. Excavated spoils shall be disposed offsite. The cubic yards shown on the
bid form reflects the estimated concrete demand for the anchor system.
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BOLLARD, AS PER PLAN

Method of Measurement

The quantity of each bollard to be paid for shall be the actual number of bollards completed in
accordance with the Contract Drawings and with these Specifications.

Basis of Payment

The unit price bid shall include all labor, material, and equipment necessary to install each bollard
unit including excavation, concrete base and fill, steel piping, plastic sleeves, and paint, hardware
and accepted and in accordance with the details and specifications or as otherwise approved by the
Engineer.

MOBILIZATION

Basis of Payment

The lump sum (LS) price shall include all labor to transfer all equipment, materials, personnel,
storage area, sanitary facilities and incidentals to the project site as required to complete the project
per the plans and specifications.

LAWN RESTORATION INCLUDING LINEAL GRADING AND TOPSOIL, AS PER PLAN

The work, method of construction and materials for lawn restoration shall be in accordance with
Section 329200.19 with the following modifications:

A. Therewill be no separated measurement or payment for furnishing and placing the required 4-
inch topsoil bed.

B. Cost to prepare the subgrade to receive the 4-inch topsoil bed including any necessary
excavation or embankment to bring the subgrade to the lines indicated on the plans and
parallel to the proposed finished grade shall be included in this bid item.

C. The cost to furnish and place sphagnum peat moss at the rate specified and mix into the
topsoil shall be included in this bid item.

D. Restoration within the contract pay limits will be paid as directed by the Engineer on a one-
time basis. Subsequent repairs of previously repaired seeded areas, repair of areas outside
the contract pay limits and repairs to areas not planted within the designated spring or fall
sowing season shall be at the Contractor’s expense.

Basis of Payment

The lump sum price stipulated for lawn restoration of all disturbed and damaged lawn areas
shall be full compensation for excavation and/or embankment of all areas to be restored to a
depth necessary for placing topsoil to the grades shown or directed by the Engineer; removal and
disposal of excess and unsuitable materials; preparation of the subgrade for topsoil;
furnishing, placing, spreading and rolling topsoil; preparing the topsoil bed for sowing of seed;
furnishing and placing soil amendments, fertilizer, peat moss and seed; maintaining lawn by
watering, fertilizing, weeding, mowing, trimming and other operations as rolling, regrading and
replanting as required to establish an acceptable standard of growth; and restore damaged lawn
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landscape features; and the furnishing of all labor, material, tools, materials and appliances
necessary to complete the work as specified or as shown.

GASOLINE TANK SYSTEMS, AS PER PLAN
The work, method of construction and materials for fuel tank systems shall be in accordance with
detailed plans and specifications. Price shall also include the coordination of power service

installation.

Basis of Payment

The lump sum for each gasoline tank system shall be full compensation for all piping, pumps,
fill stations, installation of gasoline: one (1) tank, relocation and reconnection of fuel management
system, electrical, and shall include all costs for labor, materials, tools and appurtenances necessary
to complete the work as specified.

2.10 STAINLESS STEEL PROBE WITH GASOLINE AND WATER FLOATS, AS PER PLAN

Basis of Payment

The unit price, each, stipulated for the gasoline probe, shall include full compensation for furnishing
of all labor, tools, materials, and equipment to install all items including probe, wires, tank-to-
monitoring station, data cables, hardware, and any appurtenances necessary to complete the work
as specified or as shown.

2.11 TRANSPORTATION OF USED FUEL TANK/HAZARDOUS OR NON-HAZARDOUS

CONTAINERS TO DESIGNATED SITE

Basis of Payment

The lump sum for transportation of a used above ground fuel storage tank to designated site shall
also include loading, unloading, blocking for storage, and any appurtenances necessary to complete
the work as specified or as shown.

2.12 TEMPORARY SEDIMENT AND EROSION CONTROL

The lump sum price bid for temporary sediment and erosion control shall include any and all labor,
equipment and materials, including but not limited to, inlet protection, silt fence, straw bales, silt
soxx, check dams, sediment traps, ponds, concrete washout, daily street sweeping, dust control, and
temporary seeding to provide erosion control commensurate with the Contractor’s plans, means,
methods, work schedule, and in accordance with plan details and specifications.

2.13 CONTINGENCY/DISCRETIONARY ALLOWANCE

A Contingency/Discretionary Allowance has been included in the Bid Proposal to be utilized as
directed by the Engineer for unscheduled work items not included on the proposal forms or other
changes in the work. The contingency allowance or portions thereof shall only be released upon
execution of approved Change Orders or as approved by the Engineer. Any portion of the
allowance not utilized shall be credited to the Owner.
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THE OWNER OR THEIR AUTHORIZED REPRESENTATIVE SHALL INSERT THE
FOLLOWING CONTRACT DOCUMENTATION IN THE EXECUTED CONTRACT:

A) FINDINGS FOR RECOVERY - ORC 9.24
(http://ffr.ohicauditor.gov/ )

Bl) CHECK FOR DEBARRED CONTRACTORS IN THE STATE OF OHIO
(https://www.sos.state.oh.us/records/debarred-contractors/ )

B2) CHECK FEDERAL SAM (System for Award Management) for
FEDERAL FUNDING (including sub-contractors), (if applicable)
(https://www.sam.gov/SAM/ )

C) NOTIFICATION OF SURETY AND AGENT OF CONSTRUCTION
CONTRACT AWARD - ORC 9.32 (if applicable)

D) NOTIFICATION TO UTILITY COMPANIES OF COMMENCEMENT
OF CONTRACT EXECUTION — ORC 153.64 (if applicable)

REV. 01/21

N.1


http://ffr.ohioauditor.gov/
https://www.sos.state.oh.us/records/debarred-contractors/
https://www.sam.gov/SAM/

STANDARD SPECIFICATIONS

1. The "Construction and Material Specifications" of the State of Ohio Department of
Transportation (ODOT), 2023 edition, current ODOT supplemental specifications, and
current ODOT standard drawings shall govern work and materials which are not specified
or modified herein or on the project Contract Drawings. All references to "the
Department” shall be changed to "the Owner or his Representative.” The project Contract
Drawings and Specifications, in the event of a discrepancy, shall supersede the ODOT
Specifications.

The absence of an “As Per Plan” designation on some item descriptions in the proposal
for which there are clear and controlling plan notes, specifications, or other requirements
does not relieve the Contractor of the responsibility to read, bid and construct those
particular items in accordance with the governing plan notes, specifications, or other
requirements and the Contractor shall have no basis of claim based upon an “order of
precedence”.

ODOT 104.02 D., 611.04, 611.12, and 611.13 shall not apply to this project.
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SPECIFIC PROJECT REQUIREMENTS

1 - CONTACT DURING BIDDING

1.1 All questions during bidding should be addressed to George Stevens, P.E., who can be
reached at CT Consultants, Inc., 8150 Sterling Court, Mentor, Ohio 44060 at (440) 530-2365

2 - WORKING HOURS

2.1 No work shall be performed between the hours of 7:30 PM and 7:30 AM nor on Saturday,
Sunday, or legal Holidays, without written permission of the Owner.

3 - PROJECT COMPLETION

3.1  All work including restoration and clean-up shall be completed no later than the contract
completion date. Failure to complete all work within the allotted time will result in
assessment of liquidated damages. Upon completion of all work and written notification of
same by the Contractor, the Engineer and Owner will compile a punch list. The punch list
will be sent to the Contractor. All punch list work shall be completed to the satisfaction of
the Engineer and the Owner within 14 days after receipt of the punch list. Failure to

complete the punch list work within the allotted time will result in assessment of
liquidated damages.

SR.1



DAVIS-BACON FEDERAL WAGE DECISION

The Contractor agrees that each individual employed by the Contractor or any
Subcontractor and engaged in work on the project under this contract shall be paid the prevailing
wage established by the U.S. Department of Labor under the Davis-Bacon and related Acts. This
shall occur regardless of any contractual relationship which may be said to exist between the
Contractor and any individual or any Subcontractor and any individual.

The Prevailing Wage Determination Schedule for this project is attached for review.
These wages are subject to change pending modifications by the Department of Labor. Wage
Determination Schedules can be viewed via the internet at http://www.wdol.gov/dba.aspx.
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CONTRACTOR FRINGE BENEFIT STATEMENT

Contract # /Project Name: Contract Location: Today’s Date:

Contractor / Subcontractor Name: Business Address:

In order that the proper Fringe Benefit rates can be verified when checking payrolls on the above contract, the hourly rates for fringe benefits,
subsistence and/or travel allowance payment made for employees by the employer on the various classes of work are tabulated below. Please
Include Apprentice Rates.

Classification: Effective Date: Subsistence or Travel Pay:
$
Health & Welfare Paid To:
n Name of Plan/Fund/Program:
|_
T | $ hr
w Address:
| Pension Paid To:
" Name of Plan/Fund/Program:
Q $ hr
I Address:
z Vacation/Holiday Paid To:
= Name of Plan/Fund/Program:
a s hr
g Address:
S | Training Paid To:
1 Name of Plan/Fund/Program:
w|$ hr
Address:
Other Paid To:
Name of Plan/Fund/Program:
$ hr
Address:
Classification: Effective Date: Subsistence or Travel Pay:
$
Health & Welfare Paid To:
s Name of Plan/Fund/Program:
S hr
= Address:
a | Pension Paid To:
) Name of Plan/Fund/Program:
=z |$ hr
e | - Address:
o | Vacation/Holiday Paid To:
g Name of Plan/Fund/Program:
o $ hr
tu Address:
S | Training Paid To:
< Name of Plan/Fund/Program:
TR hr
Address:
Other Paid To:
Name of Plan/Fund/Program:
$ hr
Address:

Supplemental statements must be submitted during the progress of the work should there be an increase or change in rates. Use additional sheets
as necessary. (Attach a copy of your most recent premium transmittal (including copy of check submitted) into each of the above
plans/funds/programs or a letter from the above plans/funds/programs reflecting current payment status).

| certify under penalty of perjury that fringe benefits are paid to the approved plans, funds or programs as listed above.

Name and Title Signature and Date (Wet Signature Required)

GSLC #16 (1/09)
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PREVAILING WAGE NOTIFICATION TO EMPLOYEE

Project Name: Job Number:

Contractor:

Project Location:

Jobsite posting of prevailing wage rates located:

Prevailing Wage Coordinator Employee
Name: Name:
Street: Street:
City: City:
State / Zip: State I Zip:
Phone: Phone:

You will be performing work on this project that falls under these classifications. You will be paid the appropriate rate
for the type of work you are performing.

R Prevailing Wage Minus Your Your Hourly
Classification Rate Total Package Fringe Base Rate
Benefits

Hourly fringe benefits paid on your behalf by this company.

Fringe Amount Fringe Amount
Health Insurance Vacation
Life Insurance Holiday
Pension Sick Pay
Bonus Training
Other TOTAL HOURLY FRINGES
Contractor's Signature: Date:
Employee's Signature: Date:

whpw1512
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5/6/24, 9:05 AM

"General Decision Number: OH20240001 04/05/2024

Superseded General Decision Number: OH20230001

State: Ohio

Construction Types: Heavy and Highway

Counties: Ohio Statewide.

Heavy and Highway Construction Projects

Note: Contracts subject to the Davis-Bacon Act are generally
required to pay at least the applicable minimum wage rate
required under Executive Order 14026 or Executive Order 13658.
Please note that these Executive Orders apply to covered
contracts entered into by the federal government that are
subject to the Davis-Bacon Act itself, but do not apply to
contracts subject only to the Davis-Bacon Related Acts,
including those set forth at 29 CFR 5.1(a)(1).

If the contract is entered
into on or after January 30,
2022, or the contract is
renewed or extended (e.g., an
option is exercised) on or
after January 30, 2022:

. Executive Order 14026

. The contractor must pay

generally applies to the
contract.

all covered workers at
least $17.20 per hour (or
the applicable wage rate
listed on this wage
determination, if it is
higher) for all hours
spent performing on the
contract in 2024.

or between January 1, 2015 and
January 29, 2022, and the
contract is not renewed or
extended on or after January
30, 2022:

If the contract was awarded on|.

. The contractor must pay all

Executive Order 13658
generally applies to the
contract.

covered workers at least
$12.90 per hour (or the
applicable wage rate listed
on this wage determination,
if it is higher) for all
hours spent performing on
that contract in 2024.

The applicable Executive Order minimum wage rate will be
adjusted annually. If this contract is covered by one of the
Executive Orders and a classification considered necessary for
performance of work on the contract does not appear on this
wage determination, the contractor must still submit a

conformance request.

Additional information on contractor requirements and worker
protections under the Executive Orders is available at
http://www.dol.gov/whd/govcontracts.

Modification Number Publication Date
[} 01/05/2024
1 01/26/2024
2 03/08/2024
3 04/05/2024

* BROHO001-001 06/01/2023

DEFIANCE, FULTON (Excluding Fulton, Amboy & Swan Creek
Townships), HENRY (Excluding Monroe, Bartlow, Liberty,
Washington, Richfield, Marion, Damascus & Townships & that part
of Harrison Township outside corporate limits of city of
Napoleon), PAULDING, PUTNAM and WILLIAMS COUNTIES

Rates Fringes

* BROHO003-002 06/01/2023

FULTON (Townships of Amboy, Swan Creek & Fulton), HENRY
(Townships of Washington, Damascus, Richfield, Bartlow,
Liberty, Harrison, Monroe, & Marion), LUCAS and WOOD (Townships
of Perrysburg, Ross, Lake, Troy, Freedom, Montgomery, Webster,
Center, Portage, Middleton, Plain, Liberty, Henry, Washington,
Weston, Milton, Jackson & Grand Rapids) COUNTIES

BROHG005-003 06/01/2020

Rates Fringes

CUYAHOGA, LORAIN & MEDINA (Hinckley, Granger, Brunswick,
Liverpool, Montville, York, Homer, Harrisville, Chatham,
Litchfield & Spencer Townships and the city of Medina)

https://sam.gov/wage-determination/OH20240001/3

SAM.gov
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Rates Fringes
BRICKLAYER

BRICKLAYERS; CAULKERS;
CLEANERS; POINTERS; &
STONEMASONS . ... .vvvvvvnn....$ 36.64 17.13
SANDBLASTERS................$ 36.39 17.13
SEWER BRICKLAYERS & STACK
BUILDERS.......ccvvuiuvnvnnn. . 17.13

SWING SCAFFOLDS.. 17.13

* BROHO006-005 06/01/2023

CARROLL, COLUMBIANA (Knox, Butler, West & Hanover Townships),
STARK & TUSCARAWAS

Rates Fringes
Bricklayer, Stonemason........... $ 32.40 19.30
* BRoWee7-002 e6/01/2623
LAWRENCE

Rates Fringes
Bricklayer, Stonemason........... $ 32.40 19.30
* BROHeee7-e05 06/01/2023
PORTAGE & SUMMIT

Rates Fringes
BRICKLAYER. ..t iiviiiiiiiiiinnnnns $ 32.40 19.30
* BRoWeee7-ol0 es/01/2623
PORTAGE & SUMMIT

Rates Fringes
MASON - STONE.......ovvvvunnnnnnn $ 32.40 19.30

* BROHO008-001 ©6/01/2023
COLUMBIANA (Salem, Perry, Fairfield, Center, Elk Run,

Middleton, & Unity Townships and the city of New Waterford),
MAHONING & TRUMBULL

Rates Fringes

* BROHO009-002 06/01/2023

BELMONT & MONROE COUNTIES and the Townships of Warren & Mt.
Pleasant and the Village of Dillonvale in JEFFERSON COUNTY

Rates Fringes
Bricklayer, Stonemason........... $ 32.40 19.30
Refractory......coveiineinennnns $ 31.45 19.01

* BROHO010-002 06/01/2023
COLUMBIANA (St. Clair, Madison, Wayne, Franklin, Washington,

Yellow Creek & Liverpool Townships) & JEFFERSON (Brush Creek &
Saline Townships)

Rates Fringes

* BROHO014-002 06/01/2023

HARRISON & JEFFERSON (Except Mt. Pleasant, Warren, Brush Creek,
Saline & Salineville Townships & the Vvillage of Dillonvale)

Rates Fringes

* BROHO016-002 06/01/2023
ASHTABULA, GEAUGA, and LAKE COUNTIES

Rates Fringes

* BROH0O018-002 06/01/2023

BROWN, BUTLER, CLERMONT, HAMILTON, PREBLE (Gasper, Dixon,
Israel, Lanier, Somers & Gratis Townships) & WARREN COUNTIES:

Rates Fringes

https://sam.gov/wage-determination/OH20240001/3

SAM.gov
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* BROH0022-004 06/01/2023

CHAMPAIGN, CLARK, CLINTON, DARKE, GREENE, HIGHLAND, LOGAN,
MIAMI, MONTGOMERY, PREBLE (Jackson, Monroe, Harrison, Twin,
Jefferson & Washington Townships) and SHELBY COUNTIES

Rates Fringes
Bricklayer, Stonemason $ 32.40 19.30
* BROHee32-001 06/01/2023
GALLIA & MEIGS

Rates Fringes
Bricklayer, Stonemason $ 32.40 19.30

* BROHO035-002 06/01/2023

ALLEN, AUGLAIZE, MERCER and VAN WERT COUNTIES

Rates Fringes
Bricklayer, Stonemason........... $ 32.40 19.30
* BROHee39-002 06/01/2023
ADAMS & SCIOTO

Rates Fringes
Bricklayer, Stonemason........... $ 32.40 19.30

* BROHO040-003 06/01/2023

ASHLAND, CRAWFORD, HARDIN, HOLMES, MARION, MORROW, RICHLAND,
WAYNE and WYANDOT (Except Crawford, Ridge, Richland & Tymochtee
Townships) COUNTIES

Rates Fringes
Bricklayer, Stonemason........... $ 32.40 19.30

FOOTNOTE: Layout Man and Sawman rate: $1.00 per hour above
journeyman rate.
Free standing stack work ground level to top of stack;
Sandblasting and laying of carbon masonry material in swing
stage and/or scaffold; Ramming and spading of plastics and
gunniting: $1.50 per hour above journeyman rate.

""Hot"" work: $2.50 above journeyman rate.

* BROHOQ44-002 06/01/2023

Rates Fringes

Bricklayer, Stonemason
COSHOCTON, FAIRFIELD,
GUERNSEY, HOCKING, KNOX,
KICKING, MORGAN,
MUSKINGUM, NOBLE (Beaver,
Buffalo, Seneca & Wayne
Townships) & PERRY

BROHO045-002 06/01/2021
FAYETTE, JACKSON, PIKE, ROSS and VINTON COUNTIES

Rates Fringes
17.66

* BROHO046-002 06/01/2023

Bricklayer, Stonemason

ERIE, HANCOCK, HURON, OTTAWA, SANDUSKY, SENECA, WOOD (Perry &
Bloom Townships) and WYANDOT (Tymochtee, Crawford, Ridge &
Richland Townships) COUNTIES & the Islands of Lake Erie north
of Sandusky

Rates Fringes
Bricklayer, Stonemason........... $ 32.40 19.30

FOOTNOTE: Layout Man and Sawman rate: $1.00 per hour above
journeyman rate.
Free standing stack work ground level to top of stack;
Sandblasting and laying of carbon masonry material in swing
stage and/or scaffold; Ramming and spading of plastics and
gunniting: $1.50 per hour above journeyman rate.

""Hot"" work: $2.50 above journeyman rate.

* BROH0052-001 06/01/2023
ATHENS COUNTY

Rates Fringes

https://sam.gov/wage-determination/OH20240001/3
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* BROHO052-003 06/01/2023
NOBLE (Brookfield, Noble, Center, Sharon, Olive, Enoch, Stock,
Jackson, Jefferson & Elk Townships) and WASHINGTON COUNTIES

Rates Fringes

* BROHO055-003 06/01/2023

DELAWARE, FRANKLIN, MADISON, PICKAWAY and UNION COUNTIES

Rates Fringes
Bricklayer, Stonemason........... $ 32.40 19.30
‘Carpooos-oos os/e1/2017
MAHONING & TRUMBULL

Rates Fringes
CARPENTER. .o vi it iiiiiiie e $ 26.20 17.42

CARP0069-003 05/01/2017
CARROLL, STARK, TUSCARAWAS & WAYNE
Rates Fringes

15.98

CARPQ0O69-006 05/01/2017

COSHOCTON, HOLMES, KNOX & MORROW

Rates Fringes
CARPENTER 15.29
“caRpo171-002 05/01/2009
BELMONT, COLUMBIANA, HARRISON, JEFFERSON & MONROE

Rates Fringes
CARPENTER 20.02

CARPQ200-002 05/01/2023

ADAMS, ATHENS, DELAWARE, FAIRFIELD, FAYETTE, FRANKLIN, GALLIA,
GUERNSEY, HIGHLAND, HOCKING, JACKSON, LAWRENCE, LICKING,
MADISON, MARION, MEIGS, MORGAN, MUSKINGUM, NOBLE, PERRY,
PICKAWAY, PIKE, ROSS, SCIOTO, UNION, VINTON and WASHINGTON

COUNTIES

Rates Fringes
CARPENTER. ..o iviiiiii i 21.42
Diver...........ooint 10.40
PILEDRIVERMAN 21.42
‘CaRPo24s-005 07/01/2008
LUCAS & WOOD

Rates Fringes

14.58

CARP0248-008 07/01/2008

Rates Fringes
CARPENTER
DEFIANCE, FULTON, HANCOCK,
HENRY, PAULDING & WILLIAMS
COUNTIES....iiviiiiinnnnnnnn $ 23.71 13.28

CARPO254-002 05/01/2017

ASHTABULA, CUYAHOGA, GEAUGA & LAKE

CARP0372-002 05/01/2023
ALLEN, AUGLAIZE, HARDIN, MERCER, PUTNAM & VAN WERT
Rates Fringes
CARP0639-003 0©5/01/2017

MEDINA, PORTAGE & SUMMIT

https://sam.gov/wage-determination/OH20240001/3
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Rates Fringes

CARPO735-002 05/01/2023

ASHLAND, ERIE, HURON, LORAIN & RICHLAND

CARP1311-001 05/01/2017

BROWN, BUTLER, CHAMPAIGN, CLARK, CLERMONT, CLINTON, DARKE,
GREENE, HAMILTON, LOGAN, MIAMI, MONTGOMERY, PREBLE, SHELBY &
WARREN

Rates Fringes

15.95
9.69

CARP1393-002 07/01/2008

CRAWFORD, DEFIANCE, FULTON, HANCOCK, HENRY, LUCAS, OTTAWA,
PAULDING, SANDUSKY, SENECA, WILLIAMS & WOOD

Rates Fringes
Piledrivermen & Diver's Tender...$ 27.30 16.05
DIVERS - $250.00 per day

CARP1393-003 07/01/2008

ALLEN, AUGLAIZE, HARDIN, MERCER, PUTNAM, VAN WERT & WYANDOT

Rates Fringes
Piledrivermen & Diver's Tender...$ 25.15 15.92
DIVERS - $250.00 per day
“CaRpis71-006 05/01/2007
BELMONT, HARRISON, & MONROE
Rates Fringes
17.33
17.33

CARP1871-008 05/01/2017

ASHLAND, ASHTABULA, CUYAHOGA, ERIE, GEAUGA, HURON, LAKE,
LORAIN, MEDINA, PORTAGE, RICHLAND & SUMMIT

Rates Fringes
Diver, Wet...oovviiiinennnnnnns . 18.84
Piledrivermen; Diver, Dry 18.84
‘carpis71-014 05/01/2007
CARROLL, STARK, TUSCARAWAS & WAYNE

Rates Fringes
Diver, Wet.......................$ 38.34 16.95
Piledrivermen; Diver, Dry ..$ 25.56 16.95
“caRpis71-01s 05/01/2007
COSHOCTON, HOLMES, KNOX & MORROW

Rates Fringes
Diver, Wet....vveeiinenennnnnnns . 16.07
Piledrivermen; Diver, Dry 16.07

CARP1871-017 05/01/2017

MAHONING & TRUMBULL

Rates Fringes
Diver, Wet..oovviiiiiiiiinnnnnns . 17.62
Piledrivermen; Diver, Dry 17.62
“CaRP2235-012 01/01/2004
COLUMBIANA & JEFFERSON

Rates Fringes
PILEDRIVERMAN.......ciiiviinnnnn. $ 31.74 16.41

CARP2239-001 07/01/2008

CRAWFORD, OTTAWA, SANDUSKY, SENECA & WYANDOT

https://sam.gov/wage-determination/OH20240001/3
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Rates Fringes
ELECO008-002 05/29/2023

DEFIANCE, FULTON, HANCOCK, HENRY, LUCAS, OTTAWA, PAULDING,
PUTNAM, SANDUSKY, SENECA, WILLIAMS & WOOD

Rates Fringes
CABLE SPLICER ..$ 38.98 18.96
ELECTRICIAN.. $ 46.38 4.5%+21.96

ELEC0032-003 12/04/2023

ALLEN, AUGLAIZE, HARDIN, LOGAN, MERCER, SHELBY, VAN WERT &
WYANDOT (Crawford, Jackson, Marseilles, Mifflin, Ridgeland,
Ridge & Salem Townships)

Rates Fringes

ELECTRICIAN........cvvviennn.....$ 35.17 22.82

ELEC0038-002 04/24/2023

CUYAHOGA, GEAUGA (Bainbridge, Chester & Russell Townships) &
LORAIN (Columbia Township)

Rates Fringes
ELECTRICIAN
Excluding Sound &
Communications Work......... $ 43.13 23.31
FOOTNOTES;

a. 6 Paid Holidays: New Year's Day; Memorial Day; July 4th;
Labor Day; Thanksgiving Day; & Christmas Day

b. 1 week's paid vacation for 1 year's service; 2 weeks' paid
vacation for 2 or more years' service

ELEC0038-008 04/24/2023

CUYAHOGA, GEAUGA (Bainbridge, Chester & Russell Townships) &
LORAIN (Columbia Township)

Rates Fringes
Sound & Communication
Technician
Communications Technician...$ 29.80 13.80
Installer Technician........$ 28.55 13.76
FOOTNOTES;

a. 6 Paid Holidays: New Year's Day; Memorial Day; July 4th;
Labor Day; Thanksgiving Day; & Christmas Day

b. 1 week's paid vacation for 1 year's service; 2 weeks' paid
vacation for 2 or more years' service

ELECO064-003 11/27/2023

COLUMBIANA (Butler, Fairfield, Perry, Salem & Unity Townships)
MAHONING (Austintown, Beaver, Berlin, Boardman, Canfield,
Ellsworth, Coitsville, Goshen, Green, Jackson, Poland,
Springfield & Youngstown Townships), & TRUMBULL (Hubbard &
Liberty Townships)

Rates Fringes

ELEC@071-001 01/01/2019

ASHLAND, CHAMPAIGN, CLARK, COSHOCTON, CRAWFORD, DELAWARE,
FAIRFIELD, FAYETTE, FRANKLIN, GUERNSEY, HIGHLAND, HOCKING,
JACKSON (Coal, Jackson, Liberty, Milton, Washington & Wellston
Townships), KNOX, LICKING, MADISON, MARION, MONROE, MORGAN,
MORROW, MUSKINGUM, NOBLE, PERRY, PICKAWAY, PIKE (Beaver,
Benton, Jackson, Mifflin, Pebble, Peepee, Perry & Seal
Townships), RICHLAND, ROSS, TUSCARAWAS (Auburn, Bucks, Clay,
Jefferson, Oxford, Perry, Salem, Rush, Washington & York
Townships), UNION, VINTON (Clinton, Eagle, Elk, Harrison,
Jackson, Richland & Swan Townships), and WASHINGTON COUNTIES

Rates Fringes

Line Construction
Equipment Operators......... $ 33.62 13.40
Groundmen. . ... eeeeennnnennn $ 24.17 11.32

Linemen & Cable Splicers. $ 38.27 14.42

ELEC@071-004 01/01/2019

AUGLAIZE, CLINTON, DARKE, GREENE, LOGAN, MERCER, MIAMI,
MONTGOMERY, PREBLE, and SHELBY COUNTIES

https://sam.gov/wage-determination/OH20240001/3
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Rates Fringes
Line Construction
Equipment Operator.......... $ 33.62 13.40
Groundman . 11.32
Lineman & Cable Splicers. 14.42
ELEC@071-005 12/31/2018
ASHTABULA, CUYAHOGA, GEAUGA, LAKE & LORAIN
Rates Fringes
LINE CONSTRUCTION: Equipment
Operator
DOT/Traffic Signal &
Highway Lighting Projects...$ 32.44 14.10
Municipal Power/Transit
Projects....ooiiiiiiiinininn, $ 40.10 16.42
LINE CONSTRUCTION: Groundman
DOT/Traffic Signal &
Highway Lighting Projects...$ 25.06 12.26
Municipal Power/Transit
Projects........ovvvvn..0$ 31019 14.11
LINE CONSTRUCTION:
Linemen/Cable Splicer
DOT/Traffic Signal &
Highway Lighting Projects...$ 36.13 15.03
Municipal Power/Transit
Projects.....ooeiiiiiniienns $ 44.56 17.58
ELEC@O071-008 01/01/2019
COLUMBIANA, MAHONING, and TRUMBULL COUNTIES
Rates Fringes
Line Construction
Equipment Operator.......... $ 33.62 13.40
Groundman...................$ 24.17 11.32
Lineman & Cable Splicers....$ 38.27 14.42

ELEC@071-010 01/01/2019

BELMONT, CARROLL, HARRISON, HOLMES, JEFFERSON, MEDINA, PORTAGE,
STARK, SUMMIT, and WAYNE COUNTIES

Rates Fringes

Line Construction
Equipment Operator $ 33.62 13.40
Groundman. ............. ..$ 24,17 11.32
Lineman & Cable Splicers. $ 38.27 14.42

ELEC0071-013 01/01/2019

BROWN, BUTLER, CLERMONT, HAMILTON, and WARREN COUNTIES

Rates Fringes

Line Construction
Equipment Operator.......... $ 33.62 13.40
Groundman.........een.. ..$ 24.17 11.32
Lineman & Cable Splicers....$ 38.27 14.42

ELEC@O071-014 01/01/2019

ADAMS, ATHENS, GALLIA, JACKSON (Bloomfield, Franklin, Hamilton,
Lick, Jefferson, Scioto & Madison Townships), LAWRENCE, MEIGS,
PIKE (Camp Creek, Marion, Newton, Scioto, Sunfish & Union
Townships), SCIOTO & VINTON (Brown, Knox, Madison, Vinton &
Wilkesville Townships)

Rates Fringes

Line Construction
Equipment Operator.......... $ 33.62 13.40
Groundman. ...eeeeeeeenennnnn $ 24.17 11.32
Lineman & Cable Splicers....$ 38.27 14.42

ELEC0082-002 12/04/2023

CLINTON, DARKE, GREENE, MIAMI, MONTGOMERY, PREBLE & WARREN
(Wayne, Clear Creek & Franklin Townships)

Rates Fringes

ELECTRICIAN 21.99

* ELEC0082-006 11/28/2022

CLINTON, DARKE, GREENE, MIAMI, MONTGOMERY, PREBLE & WARREN
(Wayne, Clear Creek & Franklin Townships)

Rates Fringes
Sound & Communication
Technician
Cable Puller........ccvvuunn $ 13.10 ** 4.76
Installer/Technician........$ 26.20 13.89

https://sam.gov/wage-determination/OH20240001/3
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* ELECO129-003 02/26/2024

LORAIN (Except Columbia Township) & MEDINA (Litchfield &

Liverpool Townships)

Rates

ELECTRICIAN.......covvinnnnn.....$ 41.40

* ELEC0129-004 02/26/2024

ERIE & HURON (Lyme, Ridgefield, Norwalk, Townsend, Wakeman,
Sherman, Peru, Bronson, Hartland, Clarksfield, Norwich,

Fringes

Greenfield, Fairfield, Fitchville & New London Townships)

Rates Fringes
ELECTRICIAN. ... viiiiiiiiniennenn $ 41.40 18.36
‘ElLEco1a1-003 es/e1/2023
BELMONT COUNTY

Rates Fringes
CABLE SPLICER.....cvvivenunnnnnnn $ 30.63 25.87
ELECTRICIAN. . ovvviiirnninnnnnnns $ 35.70 28.87
CElEco212-003 11/26/2018
BROWN, CLERMONT & HAMILTON

Rates Fringes
Sound & Communication
Technician.....veeieniinnnennnnnn $ 24.35 10.99
‘eLecoziz-oos es/os/2e23
BROWN, CLERMONT, and HAMILTON COUNTIES

Rates Fringes
ELECTRICIAN. ...viviiiiinennnnnn $ 34.41 21.55
‘Elecoras-oe1 es/20/2022

ALLEN, HARD:
Marseilles,

IN, VAN WERT & WYANDOT (Crawford, Jackson,
Mifflin, Richland, Ridge & Salem Townships)

Rates Fringes
Line Construction
Equipment Operator..........$ 32.37 26.5%+7.25
Groundman Truck Driver. ..$ 19.35 7.00+27.25%
Lineman.......coiiiiiiinnnns $ 44.22 7.00+27.25%
FOOTNOTE: a. Half day's Paid Holiday: The last 4 hours of
the workday prior to Christmas or New Year's Day

ELEC@245-0

DEFIANCE, F
PAULDING,

03 01/01/2024

ULTON, HANCOCK, HENRY, HURON, LUCAS, OTTAWA,
PUTNAM, SANDUSKY, SENECA, WILLIAMS, and WOOD COUNTIES

Rates Fringes
Line Construction
Cable Splicer...........cuun. $ 52.53 7.75+427%
Groundman/Truck Driver...... $ 19.99 7.75+27%
Heli-arc Welding............ $ 45.98 7.75+27%
Lineman............ ..$ 45.68 7.75+27%
Operator - Class 1. ..$ 36.54 7.75+27%
Operator - Class 2.. ...$ 31.98 7.75+27%
Traffic Signal & Lighting
Technician.........cccvvun.. $ 41.11 7.75+27%
FOOTNOTE: a. 6 Observed Holidays: New Year's Day; Memorial
Day; Independence Day; Labor Day; Thanksgiving Day; &
Christmas Day. Employees who work on a holiday shall be
paid at a rate of double their applicable classified
straight-time rates for the work performed on such holiday.

ELEC@245-0

ERIE COUNTY

04 08/28/2023

Rates Fringes
Line Construction
Cable Splicer............... $ 49.14 26.75%+6.75
Cablesplicer........ ..$ 52.76 27%+7.50
Groundman/Truck Driver ..$ 20.07 27%+7.50
Lineman............. ..$ 45.88 27%+7 .50
Operator - Class 1.......... $ 36.70 27%+7 .50
Operator - Class 2.......... $ 32.12 27%+7 .50
FOOTNOTE: a. 6 Observed Holidays: New Year's Day; Memorial
Day; Independence Day; Labor Day; Thanksgiving Day; &
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Christmas Day. Employees who work on a holiday shall be
paid at a rate of double their applicable classified
straight-time rates for the work performed on such holiday.

ELEC0246-001 10/30/2023
Rates Fringes
ELECTRICIAN.....otiiiiinnnenennnn $ 42.50 55%+13.88

FOOTNOTE: a. 1 1/2 Paid Holidays: The last scheduled workday
prior to Christmas & 4 hours on Good Friday.

ELEC@306-005 05/29/2023

MEDINA (Brunswick, Chatham, Granger, Guilford, Harrisville,
Hinckley, Homer, Lafayette, Medina, Montville, Sharon, Spencer,
Wadsworth, Westfield & York Townships), PORTAGE (Atwater,
Aurora, Brimfield, Deerfield, Franklin, Mantua, Randolph,
Ravenna, Rootstown, Shalersville, Streetsboro & Suffield
Townships), SUMMIT & WAYNE (Baughman, Canaan, Chester,
Chippewa, Congress, Green, Milton, & Wayne Townships)

Rates Fringes
CABLE SPLICER 16.56
ELECTRICIAN.. 5.25%+20.85
ELEC@317-002 ©5/29/2023
GALLIA & LAWRENCE

Rates Fringes
CABLE SPLICER......ccvvviinennnnnn $ 32.68 18.13
ELECTRICIAN........... 28.48

ELECO540-005 01/01/2024

CARROLL (Northern half, including Fox, Harrison, Rose &
Washington Townhships), COLUMBIANA (Knox Township), HOLMES,
MAHONING (Smith Township), STARK, TUSCARAWAS (North of Auburn,
Clay, Rush & York Townships), and WAYNE (South of Baughman,
Chester, Green & Wayne Townships) COUNTIES

Rates Fringes
ELECTRICIAN 28.18

ELEC@573-003 11/27/2023

ASHTABULA (Colebrook, Wayne, Williamsfield, Orwell & Windsor
Townships), GEAUGA (Auburn, Middlefield, Parkman & Troy
Townships), MAHONING (Milton Township), PORTAGE (Charlestown,
Edinburg, Freedom, Hiram, Nelson, Palmyra, Paris & Windham
Townships), and TRUMBULL (Except Liberty & Hubbard Townships)

Rates Fringes
ELECTRICIAN 22.08

ELEC@575-001 05/29/2023

ADAMS, FAYETTE, HIGHLAND, HOCKING, JACKSON (Bloomfield,
Franklin, Hamilton, Jefferson, Lick, Madison, Scioto, Coal,
Jackson, Liberty, Milton & Washington Townships), PICKAWAY
(Deer Creek, Perry, Pickaway, Salt Creek & Wayne Townships),
PIKE (Beaver, Benton, Jackson, Mifflin, Pebble, PeePee, Perry,
Seal, Camp Creek, Newton, Scioto, Sunfish, Union & Marion
Townships), ROSS, SCIOTO & VINTON (Clinton, Eagle, Elk,
Harrison, Jackson, Richland & Swan Townships)

Rates Fringes
ELECO648-001 08/29/2023

BUTLER and WARREN COUNTIES (Deerfield, Hamilton, Harlan,
Massie, Salem, Turtle Creek, Union & Washington Townships)

Rates Fringes
CABLE SPLICER 18.23
ELECTRICIAN.. 21.98

ELECO673-004 01/01/2024

ASHTABULA (Excluding Orwell, Colebrook, Williamsfield, Wayne &
Windsor Townships), GEAUGA (Burton, Chardon, Claridon, Hambden,
Huntsburg, Montville, Munson, Newbury & Thompson Townships) and
LAKE COUNTIES

Rates Fringes
CABLE SPLICER........evvvvune.na..$ 33.81 21.47
ELECTRICIAN......cvvvevnnneenn...$ 37.38 23.75
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ELEC@683-002 ©5/29/2023

CHAMPAIGN, CLARK, DELAWARE, FAIRFIELD, FRANKLIN, MADISON,
PICKAWAY (Circleville, Darby, Harrison, Jackson, Madison,

Monroe, Muhlenberg, Scioto, Walnut & Washington Townships), and

UNION COUNTIES

Rates Fringes
CABLE SPLICER 24.19
ELECTRICIAN.. 24.16

ELEC0688-003 05/30/2022

ASHLAND, CRAWFORD, HURON (Richmond, New Haven, Ripley &
Greenwich Townships), KNOX (Liberty, Clinton, Union, Howard,
Monroe, Middleberry, Morris, Wayne, Berlin, Pike, Brown &
Jefferson Townships), MARION, MORROW, RICHLAND and WYANDOT
(Sycamore, Crane, Eden, Pitt, Antrim & Tymochtee Townships)
COUNTIES

Rates Fringes

ELEC@972-002 06/01/2023
ATHENS, MEIGS, MONROE, MORGAN, NOBLE, VINTON (Brown, Knox,
Madison, Vinton & Wilkesville Townships), and WASHINGTON
COUNITES

Rates Fringes

CABLE SPLICER........cvviuvnnnnn, $ 35.70 30.26
ELECTRICIAN........... 30.25

ELEC1105-001 05/29/2023

COSHOCTON, GUERNSEY, KNOX (Jackson, Clay, Morgan, Miller,
Milford, Hilliar, Butler, Harrison, Pleasant & College
Townships), LICKING, MUSKINGUM, PERRY, and TUSCARAWAS (Auburn,

York, Clay, Jefferson, Rush, Oxford, Washington, Salem, Perry &

Bucks Townships) COUNTIES

Rates Fringes

ELECTRICIAN 24.22

ENGIO018-003 05/01/2019
ASHTABULA, CUYAHOGA, ERIE, GEAUGA, LAKE, LORAIN, MEDINA,
PORTAGE, and SUMMIT COUNTIES
Rates Fringes

POWER EQUIPMENT OPERATOR

GROUP 15.20
GROUP 15.20
GROUP 15.20
GROUP 15.20
GROUP 15.20
GROUP 15.20
GROUP 15.20

OPERATING ENGINEER CLASSIFICATIONS

GROUP 1 - Air Compressor on Steel Erection; Barrier Moving
Machine; Boiler Operator on Compressor or Generator when
mounted on a Rig; Cableway; Combination Concrete Mixer &
Tower; Concrete Plant (over 4 yd. Capacity); Concrete Pump;
Crane (All Types, Including Boom Truck, Cherry Picker);
Crane-Compact, Track or Rubber over 4,000 lbs. capacity;
Cranes-Self Erecting, Stationary, Track or Truck (All
Configurations); Derrick; Dragline; Dredge (Dipper, Clam or
Suction); Elevating Grader or Euclid Loader; Floating
Equipment (All Types); Gradall; Helicopter Crew
(Operator-Hoist or Winch); Hoe (all types); Hoisting Engine
on Shaft or Tunnel Work; Hydraulic Gantry (Lifting System);
Industrial-Type Tractor; Jet Engine Dryer (D8 or D9) Diesel
Tractor; Locomotive (Standard Gauge); Maintenance Operator
Class A; Mixer, Paving (Single or Double Drum); Mucking
Machine; Multiple Scraper; Piledriving Machine (All Types);
Power Shovel; Prentice Loader; Quad 9 (Double Pusher); Rail
Tamper (with auto lifting & aligning device); Refrigerating
Machine (Freezer Operation); Rotary Drill, on Caisson work;
Rough Terrain Fork Lift with Winch/Hoist; Side-Boom;
Slip-Form Paver; Tower Derrick; Tree Shredder; Trench
Machine (Over 24"" wide); Truck Mounted Concrete Pump; Tug
Boat; Tunnel Machine and/or Mining Machine; Wheel
Excavator; and Asphalt Plant Engineer (Cleveland District
Only).

GROUP 2 - Asphalt Paver; Automatic Subgrader Machine,
Self-Propelled (CMI Type); Bobcat Type and/or Skid Steer
Loader with Hoe Attachment Greater than 7,000 lbs.; Boring
Machine More than 48""; Bulldozer; Endloader; Horizontal
Directional Drill (Over 50,000 ft 1lbs thrust); Hydro
Milling Machine; Kolman-type Loader (production type-Dirt);
Lead Greaseman; Lighting & Traffic Signal Installation

https://sam.gov/wage-determination/OH20240001/3
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Equipment (includes all groups or classifications);
Material Transfer Equipment (Shuttle Buggy) Asphalt;
Pettibone-Rail Equipment; Power Grader; Power Scraper; Push
Cat; Rotomill (all), Grinders & Planers of All types;
Trench Machine (24"" wide & under); Vermeer type Concrete
Saw; and Maintenance Operators (Portage and Summit
Counties Only).

GROUP 3 - A-Frame; Air Compressor on Tunnel Work (low
pressure); Asphalt Plant Engineer (Portage and Summit
Counties Only); Bobcat-type and/or Skid Steer Loader with
or without Attachments; Highway Drills (all types);
Locomotive (narrow gauge); Material Hoist/Elevator; Mixer,
Concrete (more than one bag capacity); Mixer, one bag
capacity (Side Loader); Power Boiler (Over 15 1lbs.
Pressure) Pump Operator installing & operating Well Points;
Pump (4"" & over discharge); Roller, Asphalt; Rotovator
(lime soil stabilizer); Switch & Tie Tampers (without
lifting & aligning device); Utility Operator (Small
equipment); Welding Machines; and Railroad Tie
Inserter/Remover; Articulating/straight bed end dumps if
assigned (minus $4.00 per hour.

GROUP 4 - Backfiller; Ballast Re-locator; Bars, Joint & Mesh
Installing Machine; Batch Plant; Boring Machine Operator
(48"" or less); Bull Floats; Burlap & Curing Machine;
Concrete Plant (capacity 4 yd. & under); Concrete Saw
(Multiple); Conveyor (Highway); Crusher; Deckhand;
Farm-type Tractor with attachments (highway); Finishing
Machine; Fireperson, Floating Equipment (all types);
Forklift; Form Trencher; Hydro Hammer expect masonary;
Hydro Seeder; Pavement Breaker; Plant Mixer; Post Driver;
Post Hole Digger (Power Auger); Power Brush Burner; Power
Form Handling Equipment; Road Widening Trencher; Roller
(Brick, Grade & Macadam); Self-Propelled Power Spreader;
Self-Propelled Power Subgrader; Steam Fireperson; Tractor
(Pulling Sheepfoot, Roller or Grader); and Vibratory
Compactor with Integral Power.

GROUP 5 - Compressor (Portable, Sewer, Heavy & Highway); Drum
Fireperson (Asphalt Plant); Generator; Masonry Fork Lift;
Inboard-Outboard Motor Boat Launch; 0il Heater (asphalt
plant); Oiler/Helper; Power Driven Heater; Power Sweeper &
Scrubber; Pump (under 4"" discharge); Signalperson; Tire
Repairperson; VAC/ALLS; Cranes - Compact, track or rubber
under 4,000 pound capacity; fueling and greasing; and
Chainmen.

GROUP 6 - Master Mechanic & Boom from 150 to 180.

GROUP 7 - Boom from 180 and over.

ENGI0018-004 05/01/2019

ADAMS, ALLEN, ASHLAND, ATHENS, AUGLAIZE, BELMONT, BROWN,
BUTLER, CARROLL, CHAMPAIGN, CLARK, CLERMONT, CLINTON,
COSHOCTON, CRAWFORD, DARKE, DEFIANCE, DELAWARE, FAIRFIELD,
FAYETTE, FRANKLIN, FULTON, GALLIA, GREENE, GUERNSEY, HAMILTON,
HANCOCK, HARDIN, HARRISON, HENRY, HIGHLAND, HOCKING, HOLMES,
HURON, JACKSON, JEFFERSON, KNOX, LAWRENCE, LICKING, LOGAN,
LUCAS, MADISON, MARION, MEIGS, MERCER, MIAMI, MONROE,
MONTGOMERY, MORGAN, MORROW, MUSKINGUM, NOBLE, OTTAWA, PAULDING,
PERRY, PICKAWAY, PIKE, PREBLE, PUTNAM, RICHLAND, ROSS,
SANDUSKY, SCIOTO, SENECA, SHELBY, STARK, TUSCARAWAS, UNION, VAN
WERT, VINTON, WARREN, WASHINGTON, WAYNE, WILLIAMS, WOOD, and
YANDOT COUNTIES

Rates Fringes
POWER EQUIPMENT OPERATOR

GROUP 1............00uvv....$ 37,14 15.20
GROUP 15.20
GROUP 15.20
GROUP 15.20
GROUP 15.20
GROUP 15.20
GROUP 15.20

OPERATING ENGINEER CLASSIFICATIONS

GROUP 1 - Air Compressor on Steel Erection; Barrier Moving
Machine; Boiler Operator on Compressor or Generator when
mounted on a Rig; Cableway; Combination Concrete Mixer &
Tower; Concrete Plant (over 4 yd. Capacity); Concrete Pump;
Crane (All Types, Including Boom Truck, Cherry Picker);
Crane-Compact, Track or Rubber over 4,000 lbs. capacity;
Cranes-Self Erecting, Stationary, Track or Truck (All
Configurations); Derrick; Dragline; Dredge (Dipper, Clam or
Suction); Elevating Grader or Euclid Loader; Floating
Equipment (All Types); Gradall; Helicopter Crew
(Operator-Hoist or Winch); Hoe (all types); Hoisting Engine
on Shaft or Tunnel Work; Hydraulic Gantry (Lifting
System); Industrial-Type Tractor; Jet Engine Dryer (D8 or
D9) Diesel Tractor; Locomotive (Standard Gauge);
Maintenance Operator Class A; Mixer, Paving (Single or
Double Drum); Mucking Machine; Multiple Scraper;
Piledriving Machine (All Types); Power Shovel; Prentice
Loader; Quad 9 (Double Pusher); Rail Tamper (with auto
lifting & aligning device); Refrigerating Machine (Freezer
Operation); Rotary Drill, on Caisson work; Rough Terrain
Fork Lift with Winch/Hoist; Side-Boom; Slip-Form Paver;
Tower Derrick; Tree Shredder; Trench Machine (Over 24""
wide); Truck Mounted Concrete Pump; Tug Boat; Tunnel
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Machine and/or Mining Machine; and Wheel Excavator.

GROUP 2 - Asphalt Paver; Automatic Subgrader Machine,
Self-Propelled (CMI Type); Bobcat Type and/or Skid Steer
Loader with Hoe Attachment Greater than 7,000 lbs.; Boring
Machine More than 48""; Bulldozer; Endloader; Hydro Milling
Machine; Horizontal Directional Drill (over 50,000 ft. lbs.
thrust);Kolman-type Loader (production type-Dirt); Lead
Greaseman; Lighting & Traffic Signal Installation Equipment
(includes all groups or classifications); Material Transfer
Equipment (Shuttle Buggy) Asphalt; Pettibone-Rail
Equipment; Power Grader; Power Scraper; Push Cat; Rotomill
(all), Grinders & Planers of All types; Trench Machine (24""
wide & under); and Vermeer type Concrete Saw.

GROUP 3 - A-Frame; Air Compressor on Tunnel Work (low
pressure); Asphalt Plant Engineer; Bobcat-type and/or Skid
Steer Loader with or without Attachments; Highway Drills
(all types); Locomotive (narrow gauge); Material
Hoist/Elevator; Mixer, Concrete (more than one bag
capacity); Mixer, one bag capacity (Side Loader); Power
Boiler (Over 15 lbs. Pressure) Pump Operator installing &
operating Well Points; Pump (4"" & over discharge); Railroad
Tie Inserter/Remover; Roller, Asphalt; Rotovator (lime soil
stabilizer); Switch & Tie Tampers (without lifting &
aligning device); Utility Operator (Small equipment); and
Welding Machines; Artiaculating/straight bed end dumps if
assigned (minus $4.00 per hour.

GROUP 4 - Backfiller; Ballast Re-locator; Bars, Joint & Mesh
Installing Machine; Batch Plant; Boring Machine Operator
(48"" or less); Bull Floats; Burlap & Curing Machine;
Concrete Plant (capacity 4 yd. & under); Concrete Saw
(Multiple); Conveyor (Highway); Crusher; Deckhand;
Farm-type Tractor with attachments (highway); Finishing
Machine; Fireperson, Floating Equipment (all types); Fork
Lift; Form Trencher; Hydro Hammer expect masonary; Hydro
Seeder; Pavement Breaker; Plant Mixer; Post Driver; Post
Hole Digger (Power Auger); Power Brush Burner; Power Form
Handling Equipment; Road Widening Trencher; Roller (Brick,
Grade & Macadam); Self-Propelled Power Spreader;
Self-Propelled Power Subgrader; Steam Fireperson; Tractor
(Pulling Sheepfoot, Roller or Grader); and Vibratory
Compactor with Integral Power.

GROUP 5 - Compressor (Portable, Sewer, Heavy & Highway); Drum
Fireperson (Asphalt Plant); Generator; Masonary Forklift;
Inboard-Outboard Motor Boat Launch; 0il Heater (asphalt
plant); Oiler/Helper; Power Driven Heater; Power Sweeper &
Scrubber; Pump (under 4"" discharge); Signalperson; Tire
Repairperson; VAC/ALLS; Cranes - Compact, track or rubber
under 4,000 pound capacity; fueling and greasing; and
Chainmen.

GROUP 6 - Master Mechanic & Boom from 150 to 180.

GROUP 7 - Boom from 180 and over.

ENGIQ066-023 06/01/2017
COLUMBIANA, MAHONING & TRUMBULL COUNTIES
Rates Fringes

POWER EQUIPMENT OPERATOR
ASBESTOS; HAZARDOUS/TOXIC
WASTE PROJECTS
GROUP 1 - A&B.......ovunnn $ 39.23 19.66
ASBESTOS; HAZARDOUS/TOXIC
WASTE PROJECTS
GROUP 2 - A& B.............$ 38.90 19.66
ASBESTOS; HAZARDOUS/TOXIC
WASTE PROJECTS
GROUP 3 - A&B............. $ 34.64 19.66
ASBESTOS; HAZARDOUS/TOXIC
WASTE PROJECTS
GROUP 4 - A&B............. $ 30.70 19.66
ASBESTOS; HAZARDOUS/TOXIC
WASTE PROJECTS
GROUP 5 - A&B............. $ 27.30 19.66
HAZARDOUS/TOXIC WASTE
PROJECTS
GROUP 1 - C&D...vvvunnnnn. $ 35.96 19.66
HAZARDOUS/TOXIC WASTE
PROJECTS
GROUP 2 - C&D..vvnvnnnnnns $ 35.66 19.66
HAZARDOUS/TOXIC WASTE
PROJECTS
GROUP 3 - C&D.....vvennnn. $ 31.76 19.66
HAZARDOUS/TOXIC WASTE
PROJECTS
GROUP 4 - C&D....ovvnvnnnn $ 28.14 19.66
HAZARDOUS/TOXIC WASTE
PROJECTS
GROUP 5 - C&D....ooununnnn $ 25.03 19.66
ALL OTHER WORK
GROUP 1.......oiiiiiinnnnnnn $ 32.69 19.66

GROUP 2......ciiiiiiiinnnnnn $ 32.42 19.66
GROUP 3... .. it $ 28.87 19.66
ALL OTHER WORK

GROUP 4..............00v....$ 25.58 19.66
ALL OTHER WORK
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GROUP 5evvvveeeeeeeeenns $ 22.75 19.66

GROUP 1 - Rig, Pile Driver or Caisson Type; & Rig, Pile
Hydraulic Unit Attached

GROUP 2 - Asphalt Heater Planer; Backfiller with Drag
Attachment; Backhoe; Backhoe with

Shear attached; Backhoe-Rear Pivotal Swing; Batch
Plant-Central Mix Concrete; Batch Plant, Portable
concrete; Berm Builder-Automatic; Boat Derrick; Boat-Tug;
Boring Machine Attached to Tractor; Bullclam; Bulldozer;
C.M.I. Road Builder & Similar Type; Cable Placer & Layer;
Carrier-Straddle; Carryall-Scraper or Scoop; Chicago Boom;
Compactor with Blade Attached; Concrete Saw (Vermeer or
similar type); Concrete Spreader Finisher; Combination,
Bidwell Machine; Crane; Crane-Electric Overhead;
Crane-Rough Terrain; Crane-Side Boom; Crane-Truck;
Crane-Tower; Derrick-Boom; Derrick-Car; Digger-Wheel (Not
trencher or road widener); Double Nine; Drag Line; Dredge;
Drill-Kenny or Similar Type; Easy Pour Median Barrier
Machine (or similar type); Electromatic; Frankie Pile;
Gradall; Grader; Gurry; Self-Propelled; Heavy Equipment
Robotics Operator/Mechanic; Hoist-Monorail;
Hoist-Stationary & Mobile Tractor; Hoist, 2 or 3 drum;
Horizontal Directional Drill Operator; Jackall; Jumbo
Machine; Kocal & Kuhlman; Land-Seagoing Vehicle; Loader,
Elevating; Loader, Front End; Loader, Skid Steer;
Locomotive; Mechanic/Welder; Metro Chip Harvester with
Boom; Mucking Machine; Paver-Asphalt Finishing Machine;
Paver-Road Concrete; Paver-Slip Form (C.M.I. or similar);
Place Crete Machine with Boom; Post Driver (Carrier
mounted); Power Driven Hydraulic Pump & Jack (When used in
Slip Form or Lift Slab Construction); Pump Crete Machine;
Regulator-Ballast; Hydraulic Power Unit not attached to Rig
for Pile Drillings; Rigs-Drilling; Roto Mill or similar
Full Lane (8' Wide & Over); Roto Mill or similar type
(Under 8'); Shovel; Slip Form Curb Machine; Speedwing;
Spikemaster; Stonecrusher; Tie Puller & Loader; Tie Tamper;
Tractor-Double Boom; Tractor with Attachments; Truck-Boom;
Truck-Tire; Trench Machine; Tunnel Machine (Mark 21 Java
or similar); & Whirley (or similar type)

GROUP 3 - Asphalt Plant; Bending Machine (Pipeline or similar
type); Boring machine, Motor Driven; Chip Harvester
without Boom; Cleaning Machine, Pipeline Type; Coating
Machine, Pipeline Type; Compactor; Concrete Belt Placer;
Concrete Finisher; Concrete Planer or Asphalt; Concrete
Spreader; Elevator; Fork Lift (Home building only); Fork
1ift & Lulls; Fork Lift Walk Behind (Hoisting over 1 buck
high); Form Line Machine; Grease Truck operator; Grout
Pump; Gunnite Machine; Horizontal Directional Drill
Locator; Single Drum Hoist with or without Tower; Huck
Bolting Machine; Hydraulic Scaffold (Hoisting building
materials); Paving Breaker (Self-propelled or Ridden);
Pipe Dream; Pot Fireperson (Power Agitated); Refrigeration
Plant; Road Widener; Roller; Sasgen Derrick; Seeding
Machine; Soil Stabilizer (Pump type); Spray Cure Machine,
Self-Propelled; Straw Blower Machine; Sub-Grader; Tube
Finisher or Broom C.M.I. or similar type; & Tugger Hoist

GROUP 4 - Air Curtain Destructor & Similar Type; Batch
Plant-Job Related; Boiler Operator; Compressor; Conveyor;
Curb Builder, self-propelled; Drill Wagon; Generator Set;
Generator-Steam; Heater-Portable Power; Hydraulic
Manipulator Crane; Jack-Hydraulic Power driven;
Jack-Hydraulic (Railroad); Ladavator; Minor Machine
Operator; Mixer-Concrete; Mulching Machine; Pin Puller;
Power Broom; Pulverizer; Pump; Road Finishing Machine (Pull
Type); Saw-Concrete-Self-Propelled (Highway Work); Signal
Person; Spray Cure Machine-Motor Powered; Stump Cutter;
Tractor; Trencher Form; Water Blaster; Steam Jenny;

Syphon; Vibrator-Gasoline; & Welding Machine

GROUP 5 - Brakeperson; Fireperson; & Oiler

IRONGO17-002 ©5/01/2023

ASHTABULA (North of Route 6, starting at the Geauga County
Line, proceeding east to State Route 45), CUYAHOGA, ERIE
(Eastern 2/3), GEAUGA, HURON (East of a line drawn from the
north border through Monroeville & Willard), LAKE, LORAIN,
MEDINA (North of Old Rte. #224), PORTAGE (West of a line from
Middlefield to Shalersville to Deerfield), and SUMMIT (North of
0ld Rte. #224, including city limits of Barberton) COUNTIES

Rates Fringes
IRONWORKER
Ornamental, Reinforcing, &
Structural....covivuinnnennn. $ 35.83 28.01

IRON@GO17-010 ©5/01/2023
ASHTABULA (Eastern part from Lake Erie on the north to route
#322 on the south to include Conneaut, Kingsville, Sheffield,
Denmark, Dorset, Cherry Valley, Wayne, Monroe, Pierpont,
Richmond, Andover & Williamsfield Townships)

Rates Fringes

IRONWORKER
Structural, including
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metal building erection &
Reinforcing........covuveunn $ 35.83 28.01

IRON@GO44-001 06/01/2022

ADAMS (Western Part), BROWN, BUTLER (Southern Part), CLERMONT,
CLINTON (South of a line drawn from Blanchester to Lynchburg),
HAMILTON, HIGHLAND (Excluding eastern one-fifth & portion of
county inside lines drawn from Marshall to Lynchburg from the
northern county line through E. Monroe to Marshall) and WARREN
(South of a line drawn from Blanchester through Morrow to the
west county line) COUNTIES

Rates Fringes
IRONWORKER, REINFORCING.......... $ 32.37 22.30
Beyond 30-mile radius of
Hamilton County Courthouse..$ 28.67 21.20
Up to & including 3@-mile
radius of Hamilton County
Courthouse.....ovvvevnneennnn $ 27.60 20.70

IRONGO44-002 06/01/2023

CLINTON (South of a line drawn from Blanchester to Lynchburg),
HAMILTON, HIGHLAND (Excluding eastern one-fifth & portion of
county inside lines drawn from Marshall to Lynchburg from the
northern county line through E. Monroe to Marshall) & WARREN
(South of a line drawn from Blanchester through Morrow to the
west county line)

Rates Fringes

TRONWORKER
Fence Erector............... . 23.30
Ornamental; Structural 23.30

IRONGO55-003 07/01/2023

CRAWFORD (Area Between lines drawn from where Hwy #598 & #30
meet through N. Liberty to the northern border & from said Hwy
junction point due west to the border), DEFIANCE (S. of a line
drawn from where Rte. #66 meets the northern line through
Independence to the eastern county border), ERIE (Western 1/3),
FULTON, HANCOCK, HARDIN (North of a line drawn from Maysville
to a point 4 miles south of the northern line on the eastern
line), HENRY, HURON (West of a line drawn from the northern
border through Monroeville & Willard), LUCAS, OTTAWA, PUTNAM
(East of a line drawn from the northern border down through
Miller City to where #696 meets the southern border), SANDUSKY,
SENECA, WILLIAMS (East of a line drawn from Pioneer through
Stryker to the southern border), WOOD & WYANDOT (North of Rte.
#30)

Rates Fringes
IRONWORKER
Fence Erector......oeevuenn. $ 25.40 23.87
Flat Road Mesh.............. $ 29.77 21.30
Tunnels & Caissons Under
Pressure......ooevvniinnnnn, . 21.30

All Other Work... 28.20

IRON@147-002 06/01/2023

ALLEN (Northern half), DEFIANCE (Northern part, excluding south
of a line drawn from where Rte. #66 meets the northern line
through Independence to the eastern county border), MERCER
(Northern half), PAULDING, PUTNAM (Western part, excluding east
of a line drawn from the northern border down through Miller
City to where #696 meets the southern border), VAN WERT, and
WILLIAMS (Western part, excluding east of a line drawn from
Pioneer through Stryker to the southern border) COUNTIES

Rates Fringes

IRON@172-002 06/01/2023

CHAMPAIGN (Eastern one-third), CLARK (Eastern one-fourth),
COSHOCTON (West of a line beginning at the northwestern county
line going through Walhonding & Tunnel Hill to the southern
county line), CRAWFORD (South of Rte. #30), DELAWARE,
FAIRFIELD, FAYETTE, FRANKLIN, HARDIN (Excluding a line drawn
from Roundhead to Maysville), HIGHLAND (Eastern one-fifth),
HOCKING, JACKSON (Northern half), KNOX, LICKING, LOGAN (Eastern
one-third), MADISON, MARION, MORROW, MUSKINGUM (West of a line
starting at Adams Mill going to Adamsville & going from
Adamsville through Blue Rock to the southern border), PERRY,
PICKAWAY, PIKE (Northern half), ROSS, UNION, VINTON and WYANDOT
(South of Rte. #3@) COUNTIES

Rates Fringes

IRONG207-004 06/01/2023

ASHTABULA (Southern part starting at the Geauga County line),
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COLUMBIANA (E. of a line from Damascus to Highlandtown),
MAHONING (N. of 0ld Route #224), PORTAGE (E. of a line from
Middlefield to Shalersville to Deerfield) & TRUMBULL

Rates Fringes
TRONWORKER
Layout; Sheeter.............$ 34.00 27.16
Ornamental; Reinforcing;
Structural............ooii. . 27.16

Ornamental; Reinforcing 25.61

IRONG290-002 06/01/2023

ALLEN (Southern half), AUGLAIZE, BUTLER (North of a line drawn
from east to the west county line going through Oxford,
Darrtown & Woodsdale), CHAMPAIGN (Excluding east of a line
drawn from Catawla to the point where #68 intersects the
northern county line), CLARK (Western two-thirds), CLINTON
(Excluding south of a line drawn from Blanchester to
Lynchburg), DARKE, GREENE, HIGHLAND (Inside lines drawn from
Marshall to Lynchburg & from the northern county line through
East Monroe to Marshall), LOGAN (West of a line drawn from
West Liberty to where the northern county line meets the
western county line of Hardin), MERCER (Southern half), MIAMI,
MONTGOMERY, PREBLE, SHELBY & WARREN (Excluding south of a line
drawn from Blanchester through Morrow to the western county
line) COUNTIES

Rates Fringes
IRONWORKER. . . $ 32.69 24.05

IRON@G549-003 12/01/2022

BELMONT, GUERNSEY, HARRISON, JEFFERSON, MONROE & MUSKINGUM
(Excluding portion west of a line starting at Adams Mill going
to Adamsville and going from Adamsville through Blue Rock to
the south border)

Rates Fringes

IRON@550-004 ©5/01/2023

ASHLAND, CARROLL, COLUMBIANA (W. of a line from Damascus to
Highlandtown), COSHOCTON (E. of a line beginning at NW Co. line
going through Walhonding & Tunnel Hill to the South Co. line),
HOLMES, HURON (S. of 0ld Rte. #224), MAHONING (S. of Old Rte.
#224), MEDINA (S. of 0ld Rte. #224), PORTAGE (S. of 0ld Rte.
#224), RICHLAND, STARK, SUMMIT (S. of 0ld Rte. #224, Excluding
city limits of Barberton), TUSCARAWAS, & WAYNE

Rates Fringes

Ironworkers:Structural,
Ornamental and Reinforcing $ 33.00 22.27

IRONG769-004 06/01/2023

ADAMS (Eastern Half), GALLIA, JACKSON (Southern Half), LAWRENCE
& SCIOTO

Rates Fringes

TRONWORKER. .....ovvvveeeeeeee....$ 36.16 28.34

IRON@787-003 12/01/2023
ATHENS, MEIGS, MORGAN, NOBLE, and WASHINGTON COUNTIES

Rates Fringes

LAB0©265-008 05/01/2023
Rates Fringes

LABORER
ASHTABULA, ERIE, HURON,
LORAIN, LUCAS, MAHONING,
MEDINA, OTTAWA,  PORTAGE,
SANDUSKY, STARK, SUMMIT,
TRUMBULL & WOOD COUNTIES
GROUP Lu'evvrnennennnnnnn $ 35.05 13.70
GROUP 2.'evvrennennnnnnn $ 35.22 13.70
GROUP 3..vvernennnnnnnnnn $ 35.55 13.70
GROUP 4.'vvereennnnnnnnns $ 36.00 13.70
CUYAHOGA AND GEAUGA
COUNTIES ONLY: SEWAGE
PLANTS, WASTE PLANTS,
WATER TREATMENT
FACILITIES, PUMPING
STATIONS, & ETHANOL PLANTS
CONSTRUCTION. « v eveeevnnnns $ 37.66 13.70
CUYAHOGA, GEAUGA & LAKE
COUNTIES
GROUP L.evueuevneneenenn...$ 36.28 13.70
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.................... $ 36.45 13.70
.................... $ 36.78 13.70
.................... $ 37.23 13.70
.................... $ 34.62 13.70

..$ 34.79 13.70

..$ 35.12 13.70

GROUP 4....................% 35.57 13.70

LABORER CLASSIFICATIONS

GROUP 1 - Asphalt Laborer; Carpenter Tender; Concrete Curing
Applicator; Dump Man (Batch Truck); Guardrail and Fence
Installer; Joint Setter; Laborer (Construction); Landscape
Laborer; Mesh Handlers & Placer; Right-of-way Laborer;
Riprap Laborer & Grouter; Scaffold Erector; Seal Coating;
Surface Treatment or Road Mix Laborer; Sign Installer;
Slurry Seal; Utility Man; Bridge Man; Handyman;
Waterproofing Laborer; Flagperson; Hazardous Waste (level
D); Diver Tender; Zone Person & Traffic Control

GROUP 2 - Asphalt Raker; Concrete Puddler; Kettle Man
Pipeline); Machine Driven Tools (Gas, Electric, Air); Mason
Tender; Brick Paver; Mortar Mixer; Power Buggy or Power
Wheelbarrow; Paint Striper; Sheeting & Shoring Man; Surface
Grinder Man; Plastic Fusing Machine Operator; Pug Mill
Operator; & Vacuum Devices (wet or dry); Rodding Machine
Operator; Diver; Screwman or Paver; Screed Person; Water
Blast, Hand Held Wand; Pumps 4"" & Under (Gas, Air or
Electric) & Hazardous Waste (level C); Air Track and Wagon
Drill; Bottom Person; Cofferdam (below 25 ft. deep);
Concrete Saw Person; Cutting with Burning Torch; Form
Setter; Hand Spiker (Railroad); Pipelayer; Tunnel Laborer
(without air) & Caisson; Underground Person (working in
Sewer and Waterline, Cleaning, Repairing & Reconditioning);
Sandblaster Nozzle Person; & Hazardous Waste (level B)

GROUP 3 - Blaster; Mucker; Powder Person; Top Lander;
Wrencher (Mechanical Joints & Utility Pipeline); Yarner;
Hazardous Waste (level A); Concrete Specialist; Concrete
Crew in Tunnels (With Air-pressurized - $1.00 premium);
Curb Setter & Cutter; Grade Checker; Utility Pipeline
Tapper; Waterline; and Caulker

GROUP 4 - Miner (With Air-pressurized - $1.00 premium); &
Gunite Nozzle Person

TUNNEL LABORER WITH AIR-PRESSURIZED ADD $1.8@ TO BASE RATE

SIGNAL PERSON WILL RECEIVE THE RATE EQUAL TO THE RATE PAID
THE LABORER CLASSIFICATION FOR WHICH HE OR SHE IS SIGNALING.

PAIN@GOO6-002 05/01/2023

ASHTABULA, CUYAHOGA, GEAUGA, LAKE, LORAIN, PORTAGE (N. of the
East-West Turnpike) & SUMMIT (N. of the East-West Turnpike)

Rates Fringes

PAINTER
COMMERCIAL NEW WORKj;
REMODELING; & RENOVATIONS

30.75 18.95
31.15 18.95
31.45 18.95
37.01 18.95
29.25 18.95
29.65 18.95
29.95 18.95

PAINTER CLASSIFICATIONS - COMMERCIAL NEW WORK; REMODELING; &
RENOVATIONS

GROUP 1 - Brush; & Roller

GROUP 2 - Sandblasting & Buffing
GROUP 3 - Spray Painting; Closed Steel Above 55 feet; Bridges
& Open Structural Steel; Tanks - Water Towers; Bridge
Painters; Bridge Riggers; Containment Builders

GROUP 4 - Bridge Blaster

PAINTER CLASSIFICATIONS - COMMERCIAL REPAINT

GROUP 1 - Brush; & Roller

GROUP 2 - Sandblasting & Buffing

GROUP 3 - Spray Painting

PAIN@GOO7-002 07/01/2023
FULTON, HENRY, LUCAS, OTTAWA (Excluding Allen, Bay, Bono,
Catawba 1Island, Clay Center, Curtice, Danbury, Eagle Beach,
Elliston, Elmore, Erie, Fishback, Gem Beach & Genova) & WOOD
Rates Fringes

PAINTER
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NEW COMMERCIAL WORK

GROUP 20.04
GROUP 20.04
GROUP 20.04
GROUP 20.04
GROUP 20.04
GROUP 20.04
GROUP 7......cvvuunnn 20.04
GROUP 8............ 20.04
GROUP 9......covviiniinnenn, 20.04

REPAINT IS 90% OF JR

PAINTER CLASSIFICATIONS

GROUP 1 - Brush; Spray & Sandblasting Pot Tender
GROUP 2 - Refineries & Refinery Tanks; Surfaces 30 ft. or
over where material is applied to or labor performed on
above ground level (exterior), floor level (interior)

GROUP 3 - Swing Stage & Chair

GROUP 4 - Lead Abatement

GROUP 5 - All Methods of Spray
GROUP 6 - Solvent-Based Catalized Epoxy Materials of 2 or
More Component Materials, to include Solvent-Based

Conversion Varnish (excluding water based)

GROUP 7 - Spray Solvent Based Material; Sand & Abrasive
Blasting

GROUP 8 - Towers; Tanks; Bridges; Stacks Over 30 Feet

GROUP 9 - Epoxy Spray (excluding water based)

PAIN@GO12-008 05/01/2019
BUTLER COUNTY
Rates Fringes

PAINTER

10.20
10.20
10.20
10.20
10.20

PAINTER CLASSIFICATIONS

GROUP 1: Bridge Equipment Tender; Bridge/Containment Builder

GROUP 2: Brush & Roller
GROUP 3: Spray
GROUP 4: Sandblasting; & Waterblasting

GROUP 5: Elevated Tanks; Steeplejack Work; Bridge; & Lead
Abatement

PAIN@GO12-010 05/01/2019
BROWN, CLERMONT, CLINTON, HAMILTON & WARREN
Rates Fringes

PAINTER

HEAVY & HIGHWAY BRIDGES-
GUARDRAILS-LIGHTPOLES-

STRIPING

Bridge Equipment Tender

and Containment Builder....$ 21.95 10.20
Bridges when highest

point of clearance is 6@

feet or more; & Lead

Abatement Projects......... $ 26.30 10.20
Brush & Roller............. $ 25.30 10.20
Sandblasting & Hopper
Tender; Water Blasting

..$ 26.05 10.20
$ 25.80 10.20

PAIN@GQ@93-001 12/01/2023

ATHENS, GUERNSEY, HOCKING, MONROE, MORGAN, NOBLE and
WASHINGTON COUNTIES

Rates Fringes
PAINTER
Bridges; Locks; Dams;
Tension Towers; &
Energized Substations....... $ 35.45 23.69
Power Generating Facilities.$ 32.30 23.69

PAING249-002 ©5/01/2023

CLARK, DARKE, GREENE, MIAMI, MONTGOMERY & PREBLE
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Rates

PAINTER
GROUP 1 - Brush & Roller....$ 26.23
GROUP 2 - Swing, Scaffold
Bridges; Structural Steel;
Open Acid Tank; High
Tension Electrical
Equipment; & Hot Pipes...... $ 26.23
GROUP 3 - Spray;
Sandblast; Steamclean;
Lead Abatement ..
GROUP 4 - Steeplejack Work..$ 27.18
GROUP 5 - Coal Tar.......... $ 27.73
GROUP 6 - Bridge Equipment
Tender & or Containment

Builder.....ooviiinnnnnnnnn. $ 34.94
GROUP 7 - Tanks, Stacks &
TOWEPS sttt teeieneenneennnn $ 29.87
GROUP 8 - Bridge Blaster,
[R5 == T o $ 37.94

PAIN@G356-002 09/01/2009
KNOX, LICKING, MUSKINGUM, and PERRY
Rates

PAINTER
Bridge Equipment Tenders
and Containment Builders....$ 27.93
Bridges; Blasters;
andRiggers....... ..$ 34.60
Brush and Roller 20.93
Sandblasting; Steam
Cleaning; Waterblasting;
and Hazardous Work

SPray..eererneneenenns ..
Structural Steel and Swing
Stage....ceviiiiiiiein.. . $ 25,42
Tanks; Stacks; and Towers...$ 28.63

PAINO438-002 12/01/2023
BELMONT, HARRISON and JEFFERSON COUNTIES
Rates
PAINTER
Bridges, Locks, Dams,

Tension Towers & Energized
Substations...........cou.. $ 36.09

PAING476-001 06/01/2023

COLUMBIANA, MAHONING, and TRUMBULL COUNITES

Rates

PAINTER
GROUP
GROUP
GROUP
GROUP
GROUP
GROUP
GROUP

PAINTER CLASSIFICATIONS:

GROUP 1: Painters, Brush & Roller
GROUP 2: Bridges

GROUP 3: Structural Steel

GROUP 4: Spray, Except Bar Joist/Deck

GROUP 5: Epoxy/Mastic; Spray- Bar Joist/Deck; Working Above

50 Feet; and Swingstages
GROUP 6: Tanks; Sandblasting

GROUP 7: Towers; Stacks

PAIN@555-002 11/01/2023

ADAMS, HIGHLAND, JACKSON, PIKE & SCIOTO

Rates
PAINTER
GROUP 1.....iuiiiininnnnnnnn $ 32.18
GROUP 2... . it $ 33.81
GROUP 3.......... $ 35.44
GROUP 4. ... ...t $ 38.63

PAINTER CLASSIFICATIONS

GROUP 1 - Containment Builder

Fringes

12.56

12.56

12.56
12.56
12.56

12.56

Fringes

Fringes

Fringes

17.06
17.06
17.06
17.06
17.06
17.06
17.06

Fringes

20.29

GROUP 2 - Brush; Roller; Power Tools, Under 40 feet
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GROUP 3 - Sand Blasting; Spray; Steam Cleaning; Pressure
Washing; Epoxy & Two Component Materials; Lead Abatement;
Hazardous Waste; Toxic Materials; Bulk & Storage Tanks of
25,000 Gallon Capacity or More; Elevated Tanks

GROUP 4 - Stacks; Bridges

PAIN@G639-001 05/01/2011
Rates Fringes
Sign Painter & Erector........... $ 20.61 3.50+a+b+c

FOOTNOTES: a. 7 Paid Holidays: New Year's Day; Memorial Day;
July 4th; Labor Day; Thanksgiving Day; Christmas Day & 1
Floating Day

b. Vacation Pay: After 1 year's service - 5 days' paid
vacation; After 2, but less than 10 years' service - 10
days' paid vacation; After 10, but less than 20 years'
service - 15 days' paid vacation; After 20 years' service -
20 days' paid vacation

c. Funeral leave up to 3 days maximum paid leave for death of
mother, father, brother, sister, spouse, child,
mother-in-law, father-in-law, grandparent and inlaw
provided employee attends funeral

PAIN@788-002 06/01/2023

ASHLAND, CRAWFORD, ERIE, HANCOCK, HURON, MARION, MORROW, OTTAWA
(Allen, Bay, Bono, Catawba Island, Clay Center, Curtice,
Danbury, Eagle Beach, Elliston, Elmore, Erie, Fishback, Gem
Beach & Genoa), RICHLAND, SANDUSKY, SENECA & WYANDOT

Rates Fringes

PAINTER
Brush & Roller..............$ 25.78 17.12
Structural Steel............ $ 27.38 17.12

WINTER REPAINT: Between December 1 to March 31 - 90%JR

$.50 PER HOUR SHALL BE ADDED TO THE RATE OF PAY FOR THE
CLASSIFICATION OF WORK:

While working swingstage, boatswain chair, needle beam and
horizontal cable. While operating sprayguns, sandblasting,
cobblasting and high pressure waterblasting (4000psi).

$1.00 PER HOUR SHALL BE ADDED TO THE RATE OF PAY FOR THE
CLASSIFICATION OF WORK:

For the application of catalized epoxy, including latex epoxy
that is deemed hazardous, lead abatement, or for work or
material where special precautions beyond normal work

duties must be taken. For working on stacks, tanks, and
towers over 40 feet in height.

PAING813-005 12/01/2008

GALLIA, LAWRENCE, MEIGS & VINTON

Rates Fringes
PAINTER
Base Rate......coovvivvnnnnnn $ 24.83 10.00
Bridges, Locks, Dams &
Tension Towers..............$ 27.83 10.00

PAING841-001 06/01/2023

MEDINA, PORTAGE (South of and including Ohio Turnpike), and
SUMMIT (South of and including Ohio Turnpike) COUNTIES

Rates Fringes
Painters:

GROUP 15.50
GROUP 15.50
GROUP ..$ 15.50
GROUP ..$ 15.50
GROUP ..$ 15.50
GROUP 6...vvvvnnneennneena..$ 39.20 11.75
GROUP 7....ivvvnivvennneena..$ 31.68 15.50

PAINTER CLASSIFICATIONS:
GROUP 1 - Brush, Roller & Paperhanger
GROUP 2 - Epoxy Application
GROUP 3 - Swing Scaffold, Bosum Chair, & Window Jack
GROUP 4 - Spray Gun Operator of Any & All Coatings
GROUP 5 - Sandblast, Painting of Standpipes, etc. from
Scaffolds, Bridge Work and/or Open Structural Steel,

Standpipes and/or Water Towers

GROUP 6 - Public & Commerce Transportation, Steel or
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Galvanized, Bridges, Tunnels & Related Support Items
(concrete)

GROUP 7 - Synthetic Exterior, Drywall Finisher and/or Taper,
Drywall Finisher and Follow-up Man Using Automatic Tools

PAINOG841-002 06/01/2022
CARROLL, COSHOCTON, HOLMES, STARK, TUSCARAWAS & WAYNE
Rates Fringes

PAINTER
Bridges; Towers, Poles &
Stacks; Sandblasting
Steel; Structural Steel &
Metalizing........covvuivnnnn . 15.45

Brush & Roller 15.45
Spray; Tank Interior &
Exterior . 15.45

PAIN1020-002 07/01/2023

ALLEN, AUGLAIZE, CHAMPAIGN, DEFIANCE, HARDIN, LOGAN, MERCER,
PAULDING, PUTNAM, SHELBY, VAN WERT, and WILLIAMS COUNTIES

Rates Fringes
PAINTER

Brush & Roller.............. $ 26.64 15.56
Drywall Finishing & Taping..$ 27.39 15.56
Lead Abatement.............. $ 28.39 15.56
Spray, Sandblasting
Pressure Cleaning, &
Refinery......ovevvuiinnenn, $ 27.39 15.56
Swing Stage, Chair,
Spiders, & Cherry Pickers...$ 26.89 15.56
Wallcoverings...............$ 27.39 15.56

All surfaces 40 ft. or over where material is applied to or
labor performed on, above ground level (exterior), floor
level (interior) - $.50 premium

Applying Coal Tar Products - $1.00 premium

PAIN1275-002 11/01/2023

DELAWARE, FAIRFIELD, FAYETTE, FRANKLIN, MADISON, PICKAWAY, ROSS

& UNION
Rates Fringes
PAINTER
Bridges.......oiviiiiiiiinnn $ 35.01 15.16
Brush; Roller........oooeun. $ 29.40 15.16
Sandblasting;
Steamcleaning;
Waterblasting (3500 PSI or
Over)& Hazardous Work....... $ 30.10 15.16
SPray.eeeeeneeennnnnn ..$ 29.90 15.16
Stacks; Tanks; & Towers..... $ 32.21 15.16
Structural Steel & Swing
Stage...oiiiiiiiiiiii i, $ 28.25 15.16

PLAS@109-001 05/01/2023
MEDINA, PORTAGE, STARK, and SUMMIT COUNTIES
Rates Fringes

$ 33.74 19.02

PLAS0109-003 05/01/2023

CARROLL, HOLMES, TUSCARAWAS, and WAYNE COUNTIES
Rates Fringes

$ 33.74 19.02

PLAS@132-002 07/01/2023

BROWN, BUTLER, CLERMONT, HAMILTON, HIGHLAND, WARREN COUNTIES

Rates Fringes
PLASTERER 16.24
‘pLasedos-002 05/01/208
ASHTABULA, CUYAHOGA, GEAUGA, AND LAKE COUNTIES

Rates Fringes
PLASTERER. $ 29.63 17.11
‘PLasodos-003 05/01/208
LORAIN COUNTY

Rates Fringes
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PLAS@526-022 05/01/2018
COLUMBIANA, MAHONING, and TRUMBULL COUNTIES
Rates Fringes

17.11

PLAS@526-023 05/01/2018

BELMONT, HARRISON, and JEFFERSON COUNTIES
Rates Fringes
PLASTERER 17.11

PLAS@886-001 05/01/2023

FULTON, HANCOCK, HENRY, LUCAS, PUTNAM, and WOOD COUNTIES
Rates Fringes
PLASTERER. $ 33.74 18.95

PLAS0886-003 05/01/2023

DEFIANCE, ERIE, HURON, OTTAWA, PAULDING, SANDUSKY, and SENECA
COUNTIES

Rates Fringes

18.95

PLAS@886-004 05/01/2023

ALLEN, AUGLAIZE, HARDIN, LOGAN, MERCER, and VAN WERT COUNTIES
Rates Fringes
PLASTERER 18.95

PLUMGO42-002 07/01/2023

ASHLAND, CRAWFORD, ERIE, HURON, KNOX, LORAIN, MORROW, RICHLAND
& WYANDOT
Rates Fringes

Plumber, Pipefitter,
Steamfitter......... ..ot $ 37.62 25.47

PLUM@O50-002 07/03/2023
DEFIANCE, FULTON, HANCOCK, HENRY, LUCAS, OTTAWA, PAULDING,
PUTNAM, SANDUSKY, SENECA, WILLIAMS & WOOD

Rates Fringes

Plumber, Pipefitter,
Steamfitter......covvvuiiennnnn. $ 47.15 30.21

PLUM@O55-003 05/01/2023
ASHTABULA, CUYAHOGA, GEAUGA, LAKE, MEDINA (N. of Rte. #18 &

Smith Road) & SUMMIT (N. of Rte. #303, including the corporate
limits of the city of Hudson)

Rates Fringes
PLUMGO83-001 07/01/2017
BELMONT & MONROE (North of Rte. #78)
Rates Fringes
PLUM@0@94-002 05/01/2023
CARROLL (Northen Half), STARK, and WAYNE COUNTIES
Rates Fringes
PLUM@120-002 ©5/01/2023
ASHTABULA, CUYAHOGA, GEAUGA, LAKE, LORAIN (the C.E.I. Power
House in Avon Lake), MEDINA (N. of Rte. #18) & SUMMIT (N. of
#303)
Rates Fringes

PIPEFITTER........ovvvvveeeno....$ 45.62 27.30
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PLUMO162-002 06/01/2023

CHAMPAIGN, CLARK, CLINTON, DARKE, FAYETTE, GREENE, MIAMI,
MONTGOMERY & PREBLE

Rates Fringes

Plumber, Pipefitter,
Steamfitter

PLUM@168-002 06/01/2023

26.87

MEIGS, MONROE (South of Rte. #78), MORGAN (South of Rte. #78)
& WASHINGTON

Rates Fringes

PLUM@189-002 06/01/2022

DELAWARE, FAIRFIELD, FRANKLIN, HOCKING, LICKING, MADISON,
MARION, PERRY, PICKAWAY, ROSS & UNION

Rates Fringes

Plumber, Pipefitter,
Steamfitter 26.94

PLUMG219-002 06/01/2023

MEDINA (Rte. #18 from eastern edge of Medina Co., west to
eastern corporate limits of the city of Medina, & on the county
road from the west corporate limits of Medina running due west
to and through community of Risley to the western edge of
Medina County - All territory south of this line), PORTAGE, and
SUMMIT (S. of Rte. #303) COUNTIES

Rates Fringes

PLUMB392-002 06/01/2023
BROWN, BUTLER, CLERMONT, HAMILTON & WARREN

Rates Fringes

PLUM@396-001 06/01/2023

COLUMBIANA (Excluding Washington & Yellow Creek Townships &
Liverpool Twp. - Secs. 35 & 36 - West of County Road #427),
MAHONING and TRUMBULL COUNTIES

Rates Fringes

PLUM@495-002 06/01/2023

CARROLL (Rose, Monroe, Union, Lee, Orange, Perry & Loudon
Townships), COLUMBIANA (Washington & Yellow Creek Townships &
Liverpool Township, Secs. 35 & 36, West of County Rd. #427),
COSHOCTON, GUERNSEY, HARRISON, HOLMES, JEFFERSON, MORGAN (South
to State Rte. #78 & from McConnelsville west on State Rte. #37
to the Perry County line), MUSKINGUM, NOBLE, and TUSCARAWAS

COUNTIES

Rates Fringes
Plumber, Pipefitter,
Steamfitter......covveeunnennnnn. $ 32.23 35.40

PLUMB577-002 06/01/2023

ADAMS, ATHENS, GALLIA, HIGHLAND, JACKSON, LAWRENCE, PIKE,
SCIOTO & VINTON

Rates Fringes

Plumber, Pipefitter,
Steamfitter 26.48

PLUMB776-002 07/01/2023

ALLEN, AUGLAIZE, HARDIN, LOGAN, MERCER, SHELBY and VAN WERT
COUNTIES

Rates Fringes

Plumber, Pipefitter,
Steamfitter.......coviiiiiinn. $ 40.07 28.95

TEAM@377-003 05/01/2023
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STATEWIDE, EXCEPT CUYAHOGA, GEAUGA & LAKE

Rates Fringes

TRUCK DRIVER
GROUP 1....iiiviiniiinnnnnnnn $ 31.49 16.40
GROUP 2....iiiiiiiiinnnnnnn $ 31.91 16.40

TRUCK DRIVER CLASSIFICATIONS

GROUP 1 - Asphalt Distributor; Batch; 4- Wheel Service;
4-Wheel Dump; 0il Distributor & Tandem

GROUP 2 - Tractor-Trailer Combination: Fuel; Pole Trailer;
Ready Mix; Semi-Tractor; & Asphalt 0il Spraybar Man When
Operated From Cab; 5 Axles & Over; Belly Dump; End Dump;
Articulated Dump; Heavy Duty Equipment; Low Boy; & Truck
Mechanic

TEAM@436-002 05/01/2023

CUYAHOGA, GEAUGA & LAKE

Rates Fringes

TRUCK DRIVER
GROUP 1.....ciuiniinnnnnnnnnn $ 31.00 18.95
GROUP 2....ieiiiiniinnnnnns $ 32.50 18.95

GROUP 1: Straight & Dump, Straight Fuel

GROUP 2: Semi Fuel, Semi Tractor, Euclids, Darts, Tank,
Asphalt Spreaders, Low Boys, Carry-All, Tourna-Rockers,
Hi-Lifts, Extra Long Trailers, Semi-Pole Trailers, Double
Hook-Up Tractor Trailers including Team Track & Railroad
Siding, Semi-Tractor & Tri-Axle Trailer, Tandem Tractor &
Tandem Trailer, Tag Along Trailer, Expandable Trailer or
Towing Requiring Road Permits, Ready-Mix (Agitator or
Non-Agitator), Bulk Concrete Driver, Dry Batch Truck,
Articulated End Dump

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

** Workers in this classification may be entitled to a higher
minimum wage under Executive Order 14026 ($17.20) or 13658
($12.90). Please see the Note at the top of the wage
determination for more information. Please also note that the
minimum wage requirements of Executive Order 14026 are not
currently being enforced as to any contract or subcontract to
which the states of Texas, Louisiana, or Mississippi, including
their agencies, are a party.

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017. If this
contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 3@ hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including
preventive care; to assist a family member (or person who is
like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking. Additional information
on contractor requirements and worker protections under the EO
is available at
https://www.dol.gov/agencies/whd/government-contracts.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (iii)).

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of ""identifiers"" that indicate whether the particular
rate is a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate
(weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed
in dotted lines beginning with characters other than ""SuU"" or
""UAVG"" denotes that the union classification and rate were
prevailing for that classification in the survey. Example:
PLUM@198-005 ©7/01/2014. PLUM is an abbreviation identifier of
the union which prevailed in the survey for this
classification, which in this example would be Plumbers. 0198
indicates the local union number or district council number
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where applicable, i.e., Plumbers Local ©198. The next number,
005 in the example, is an internal number used in processing
the wage determination. 07/01/2014 is the effective date of the
most current negotiated rate, which in this example is July 1,
2014.

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) governing
this classification and rate.

Survey Rate Identifiers

Classifications listed under the ""SU"" identifier indicate that
no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification. As this weighted average rate includes all
rates reported in the survey, it may include both union and
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates
the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, 007
in the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion
date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a
new survey is conducted.

Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate
that no single majority rate prevailed for those
classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG-OH-0010
08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 0010 in
the example, is an internal number used in producing the wage
determination. ©8/29/2014 indicates the survey completion date
for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current
negotiated/CBA rate of the union locals from which the rate is
based.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

* an existing published wage determination

* a survey underlying a wage determination

* a Wage and Hour Division letter setting forth a position on
a wage determination matter

* a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
National Office because National Office has responsibility for
the Davis-Bacon survey program. If the response from this
initial contact is not satisfactory, then the process described
in 2.) and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.
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	011100 - SUMMARY OF WORK
	PART 1 -  GENERAL
	1.1 LOCATION OF THE PROJECT
	A. The project is located at Laketran Headquarters located at 555 Lakeshore Boulevard, Painesville Township, Ohio 44024.



	011419 - USE OF SITE
	PART 1 -  GENERAL
	1.1 GENERAL
	A. The Contractor will be allowed the use of as much of the site designated for the improvements as is necessary for his operation.

	1.2 USE OF STREETS
	A. During the progress of the work, the Contractor shall make ample provisions for both vehicle and pedestrian traffic on any public street and shall indemnify and save harmless the Owner from any expense whatsoever due to their operations over said s...
	B. In the event of the Contractor's failure to comply with these provisions, the Owner may cause the same to be done, and may deduct the cost of such work from any monies due the Contractor under this Agreement, but the performance of such work by the...
	C. The Contractor shall repair at no cost to the Owner, all existing roads, parking areas, grassed areas that are damaged due to the execution of his work.  The Contractor shall remove daily all mud, soil and debris that may be tracked onto existing s...

	1.3 CLOSING STREETS TO TRAFFIC
	The Contractor may with the approval of the Engineer, close streets, or parts of streets, to vehicular traffic.  The streets are to remain closed as long as the construction work or the condition of the finished work requires or as determined by the E...
	1.4 RIGHTS-OF-WAY
	A. Whenever it is required to perform work within the limits of public or private property or in rights-of-way, such work shall be done in conformity with all agreements between the Owner and the owners of such.  Care shall be taken to avoid injury to...
	B. The Contractor shall not (except after consent from the proper parties) enter or occupy with men, tools or equipment, any land outside the rights-of-way or property of the Owner.
	C. When the Contractor performs construction within 10 ft. of a right-of-way or easement line, he shall place tall stakes properly identified at points of change in width or direction of the right-of-way or easement line and at points along the line s...

	1.5 EASEMENTS
	A. Where the work is to be constructed upon easements, such easements will be secured by the Owner without cost to the Contractor.  The Contractor shall not enter upon or occupy any private property outside of the limits of the easements furnished.
	B. Care shall be taken to avoid injury to the premises entered, which premises shall be left in a neat and orderly condition by the removal of rubbish and the grading of surplus materials, and the restoration of said public or private property to the ...

	1.6 PROTECTING EXISTING BUILDINGS, STRUCTURES AND ROADWAYS
	A. The Contractor shall, at his own expense, shore up and protect any buildings, roadways, utilities or other public or private structures which may be encountered or endangered in the prosecution of the work, and that may not be otherwise provided fo...

	1.7 SITE FACILITIES
	1.8 RESTORATION
	A. The contractor shall restore all areas per the plans and specifications and if not specified, at least to the condition existing prior to the start of work.



	011423 - ADDITIONAL WORK, OVERTIME
	PART 1 -  GENERAL
	1.1 NIGHT, SUNDAY AND HOLIDAY WORK
	A. No work will be permitted at night, Sunday or legal holidays except as noted on the plans or in the case of emergency and then only upon written authorization of the Engineer. Where no emergency exists, but the Contractor feels it advantageous to w...



	012513 - PRODUCT SUBSTITUTION PROCEDURES
	PART 1 -  GENERAL
	1.1 MATERIALS AND EQUIPMENT
	A. In the specifications and on the Engineer's drawings, are specified and shown certain pieces of equipment and materials deemed most suitable for the service anticipated.  This is not done to eliminate other equipment and materials equally as good a...
	B. Each major item of equipment shall be inspected by a manufacturer's representative during installation and upon completion of the work.  The Contractor shall supply the Engineer with a certificate of such inspection.



	013119 - PROJECT MEETINGS
	PART 1 -  GENERAL
	1.1 PRECONSTRUCTION MEETING
	A. Prior to the Contractor beginning any work on the project, the Owner will schedule and hold a preconstruction meeting to discuss all aspects of the contract work.
	B. The Contractor shall be present and be prepared to comment in detail on all aspects of his work.
	C. The Contractor shall bring to the preconstruction meeting a proposed construction progress schedule, erosion control plan, quality control program, concrete mix designs, asphalt mix designs (JMF), etc.  Approval of each by the Engineer is required ...
	D. Included in the construction progress schedule shall be an implementation sequence of the proposed erosion control efforts required by the contract.

	1.2 PROGRESS MEETINGS
	A. Monthly progress meetings will be held at a location to be determined by the Owner on a regularly scheduled day mutually convenient to the Owner, Contractor, and Engineer.
	B. The Contractor shall provide an updated construction progress schedule and be prepared to comment in detail on all aspects of his work.



	013216 - CONSTRUCTION PROGRESS SCHEDULE
	PART 1 -  GENERAL
	1.1 PROGRESS SCHEDULE
	A. Immediately after signing the Contract, the General Construction Contractor shall prepare a graphic progress schedule, indicating the work to be executed during each month and the rate of expected progress to secure completion on the agreed-upon co...

	B. Should the rate of progress fall materially behind the scheduled rate of progress, and unless the delay is authorized by the Engineer, each offending Contractor shall furnish additional labor, work overtime, or take other necessary means required f...


	013223 - SURVEY AND LAYOUT DATA
	PART 1 -  GENERAL
	1.1 STAKING
	A. The Contractor shall hire a surveyor licensed in the state the work is to be installed to provide all reference points not already established and staking.  The Contractor shall protect and preserve the established staking and reference points as l...

	1.2 LAYOUT OF WORK
	A. The Contractor shall lay out his work and be responsible for correct locations, elevations and dimensions of all work executed by him under this Contract.  The Contractor must exercise proper precautions to verify the figures shown on the Drawings ...



	013319.01 - FIELD TEST REPORTING - AGGREGATE, SOILS, CONCRETE AND ASPHALT
	PART 1 -  GENERAL
	1.1 SUMMARY
	A. The Contractor shall be responsible for the quality of all materials incorporated into the project work and shall be responsible for all costs of testing and certification of same.  The Contractor shall provide the Engineer a list of three (3) loca...
	B. The Contractor shall provide the engineer with a Quality Control Plan in which his testing methods/procedures are defined.  Said Plan shall meet with the approval of the Engineer and include identification of laboratories, types of testing, and the...
	All certification of tests and/or gradations for material to be utilized in the work and all quality control testing shall be performed by an independent laboratory (not affiliated with, owned by, or managed by the Contractor).  The laboratory shall b...
	C. The Owner may perform field Quality Assurance testing; however, such testing shall not relieve the Contractor from the responsibility of Quality Control testing or from supplying certificates from manufacturers or suppliers to demonstrate complianc...

	1.2 TEST CRITERIA
	A. The following tests at a minimum shall be included with the Contractor’s Quality Control Plan in accordance with the specifications:
	1. Aggregates
	a. For each material and/or different source, the laboratory shall perform soundness, gradation, and other tests for all parameters specified.  Aggregates incorporated into concrete or asphalt mixes shall also be tested for moisture content daily.
	2. Compaction Tests
	a. Compaction tests or field density tests shall be taken on all embankment, trench backfill, subgrade, and subbase materials.
	b. Minimum testing shall be as follows:
	Embankment testing shall be at least one (1) test/5,000 SF of each lift; Trench backfill testing shall be at least one (1) test/50 LF of each lift; Subgrade and/or subbase testing shall be at least one (1) test/200 LF of pavement or 5,000 SF of sla...
	c. Proctors or relative density tests shall be performed as often as necessary for the differing soils or granular materials utilized.  Proctors shall be run with a minimum of 5 points.  Test reports shall show the wet (bulk) weight, dry weight, wet...
	3. Concrete Mix Design
	a. For each type of concrete, the laboratory shall perform the necessary mix design providing all test data as required by the specifications.
	4. Concrete Field and Laboratory Tests
	a. The laboratory shall cast concrete cylinders and test beams:
	1. One set of four cylinders per 50 CY with a minimum of two sets per day.  The cylinders shall be broken: one at 7 days, two at 28 days, one at 56 days, unless otherwise directed by the Engineer.
	2. One beam per 50 CY with a minimum of two beams per day.
	b. Temperature and unit weight shall be run on fresh concrete at intervals sufficient for the type of structure being placed and a minimum of once per day.  Bulk weight, bucket weight, (tare), net weight, bucket factor (bucket volume) and unit weigh...
	c. All field and laboratory testing shall be performed by technicians certified by the American Concrete Institute (ACI) for the type of testing performed.
	d. Initial cure of all cylinders shall be in a temperature controlled cure box or temperature controlled water tank with a hi-low thermometer.  Hi-low temperature readings shall be recorded on the fresh concrete report.
	5. Asphalt Mix Design
	a. For each type of asphalt mix, submit job mix formula (JMF) prepared by an ODOT pre-qualified laboratory from tests performed on the aggregates proposed for use.
	b. Sample and test for gradation and bitumen content per ODOT 441.
	1.3 LABORATORY REPORTS
	A. Reports of laboratory and field tests will be distributed to the Engineer, Owner, and Suppliers within 24 hours of completion.
	END OF SECTION 013319.01



	013323 - SHOP DRAWINGS, PRODUCT DATA AND SAMPLES
	PART 1 -  GENERAL
	1.1 GENERAL
	A. The Contractor shall submit detailed drawings, acceptable catalog data, specifications and material certifications for all equipment and materials specified or required for the proper completion of the work.
	B. The intent of these items is to demonstrate compliance with the design concept of the work and to provide the detailed information necessary for the fabrication, assembly and installation of the work specified.  It is not intended that every detail...
	C. It is emphasized that the Engineer/Architect's review of Contractor's submitted data is for general conformance to the contract drawings and specifications but subject to the detailed requirements of drawings and specifications.  Although the Engin...
	D. Shop Drawings shall be submitted in proper sequence and with due regard to the time required for checking, transmittal and review so as to cause no delay in the work.  The Contractor's failure to transmit appropriate submittals to the Engineer/Arch...
	E. The Contractor shall submit Shop Drawings for all fabricated work and for all manufactured items required to be furnished in the Contract in accordance with the General Provisions and as specified herein.  Shop Drawings shall be submitted in suffic...
	F. It is the responsibility of each Prime Contractor to furnish to all other Prime Contractors and especially the General Construction Contractor reviewed Shop Drawings for guidance in interfacing the various trades; i.e., sleeves, inserts, anchor bol...
	G. No work shall be performed requiring Shop Drawings until same have been reviewed by Engineer/Architect.
	H. Accepted and reviewed Shop Drawings shall not be construed as approval of changes from Contract plan and specification requirements.
	I. The Engineer/Architect will review the first and second Shop Drawing item submittals at no cost to the Contractor.  Review of the third submittal and any subsequent submittal will be at the Contractor's expense.  Payment will be deducted from the C...

	1.2 SUBMITTAL PROCEDURE
	A. All required submissions shall be made to the Engineer/Architect by the Prime Contractor(s) only. Any data prepared by subcontractors and suppliers and all correspondence originating with subcontractors, suppliers, etc., shall be submitted through ...
	B. Contractor shall review and approve all Shop Drawings prior to submission.  Contractor's approval shall constitute a representation to Owner and Engineer/Architect that Contractor has either determined and verified all quantities, dimensions, field...
	C. Submittal Preparation:  Mark each submittal with a permanent label or page for identification.  Provide the following information on the label for proper processing and recording of action taken:
	1. Location
	2. Project Name
	3. Contract
	4. Name and Address of Engineer/Architect
	5. Name and Address of Contractor
	6. Name and Address of Subcontractor
	7. Name and Address of Supplier
	8. Name of Manufacturer
	9. Number and Title of appropriate Specification Section
	10. Drawing Number and Detail References, as appropriate.
	11. Submittal Sequence or Log Reference Number.
	a. Provide a space on the label for the Contractor's review and approval markings and a space for the Engineer/Architect's "Action Stamp".


	D. Each Shop Drawing, sample and product data submitted by the Contractor shall have affixed to it the following Certification Statement including the Contractor's Company name and signed by the Contractor:
	E. Shop Drawings shall be submitted in not less than six (6) copies to the Engineer/Architect at the address specified at the Preconstruction Conference.  Single mylar or sepia reproducible copies of simple Shop Drawings may be submitted with prior ap...
	F. At the time of each submission, Contractor shall in writing identify any deviations that the Shop Drawings or samples may have from the requirements of the Contract Documents.
	G. Drawings shall be clean, legible and shall show necessary working dimensions, arrangement, material finish, erection data, and like information needed to define what is to be furnished and to establish its suitability for the intended use.  Specifi...
	H. SAMPLES:  For product which require submittal of samples, furnish samples so as not to delay fabrication, allowing the Engineer reasonable time for the consideration of the samples submitted.  Properly label samples, indicating the material or prod...

	1.3 REVIEW PROCEDURE
	A. Engineer/Architect will review with reasonable promptness all properly submitted Shop Drawings.  Such review shall be only for conformance with the design concept of the Project and for compliance with the information given in the plans and specifi...
	B. The review of a separate item as such will not constitute the review of the assembly in which the item functions.  The Contractor shall submit entire systems as a package.
	C. All Shop Drawings submitted for review shall be stamped with the Engineer/Architect's action and associated comments.
	D. Except for submittals for record, information or similar purposes, where action and return is required or requested, the Engineer/Architect will review each submittal, mark to indicate action taken, and return accordingly.  Compliance with specifie...
	1. If Shop Drawings are found to be in general compliance, such review will be indicated by marking the first statement.
	2. If only minor notes in reasonable number are needed, the Engineer/Architect will make same on all copies and mark the second statement.  Shop Drawings so marked need not be resubmitted.
	3. If the submitted Shop Drawings are incomplete or inadequate, the Engineer/Architect will mark the third statement, request such additional information as required, and explain the reasons for revision.  The Contractor shall be responsible for revis...
	4. If the submitted Shop Drawings are not in compliance with the Contract Documents, the Engineer/Architect will mark the fourth statement.  The Contractor will be responsible to submit a new offering conforming to specific products specified herein a...

	E. No submittal requiring a Change Order for either value or substitution or both, will be returned until the Change Order is approved or otherwise directed by the Owner.



	013326 - PRODUCT TESTING AND CERTIFYING
	PART 1 -  GENERAL
	1.1 QUALITY OF MATERIALS
	A. Where the specifications call for mill or shop tests, the Contractor shall furnish duplicate copies of attested manufacturer's certificates showing details of quality or performance sufficient to demonstrate conformity to contract requirements.  Mi...
	B. Unless otherwise specified, all materials, equipment and articles shall be erected, installed, applied, or connected, used, cleaned and conditioned in accordance with the printed instructions and directions of the manufacturer.
	C. The installation shall be so made that its several component parts will function together as a workable system.  It shall be complete with all accessories necessary for its operation and shall be left with all equipment properly adjusted and in wor...
	D. The work shall be executed in conformity with the best practice and so as to contribute to efficiency of operation, minimum maintenance, accessibility and sightliness.  It shall also be executed so that the installation will conform and accommodate...
	E. Whenever in the contract documents a particular brand, make of material, device or equipment is shown or specified, such brand, make of material, device or equipment is to be regarded merely as a standard and such trade name shall be followed by "o...

	1.2 QUALITY ASSURANCE
	A. The equipment and materials to be furnished under this Contract shall be the products of well established and reliable firms which have had ample experience for at least five (5) years in the manufacture of equipment or materials similar in design ...

	1.3 EXPERIENCE CLAUSE REQUIREMENT AND PERFORMANCE BONDS FOR MANUFACTURER
	A. For every piece of equipment furnished under this Contract, the manufacturer will be required to have a minimum of five (5) years of experience in providing this specific type of equipment.  In lieu of this experience requirement, the manufacturer ...
	B. Agents of bonding companies which write bonds for the performance and payment of the contract shall furnish power of attorney bearing the seal of the company, evidencing such agent's authority to execute the particular type of bond to be furnished,...
	C. The bond shall be purchased through a surety company with a local agent upon whom service of process can be made.
	D. In event of failure of surety or co-surety, the manufacturer shall immediately furnish a new bond, as required herein.  The manufacturer's bond will not be released until all provisions of the contract have been fulfilled.
	E. The surety used for the bid bond and performance bond shall be listed in the latest U.S. Treasury Circular 570 and the Penal Sums shall be within the maximum specified for such company in said Circular 570.



	013543 - ENVIRONMENTAL PROTECTION
	PART 1 -  GENERAL
	1.1 UNNECESSARY NOISE, DUST AND ODORS
	A. The Contractor's performance of this contract shall be conducted so as to eliminate all unnecessary noise, dust and odors.

	1.2 SEWAGE, SURFACE AND FLOOD FLOWS
	A. The Contractor shall take whatever action is necessary to provide all necessary tools, equipment and machinery to adequately handle all sewage, surface flows and flood flows which may be encountered during the performance of the work.  The entire c...

	1.3 WORK IN FREEZING WEATHER
	A. Written permission from the Engineer shall be obtained before any work is performed which, in the judgment of the Engineer, may be affected by frost, cold, or snow.  When work is performed under such conditions, the Contractor shall provide facilit...

	1.4 POLLUTION CONTROL
	A. It shall be the responsibility of the Contractor to prevent or limit pollution of air and water resulting from his operations.
	B. The Contractor shall perform work required to prevent soil from eroding or otherwise entering onto all paved areas and into natural watercourses, ditches, and public sewer systems.  This work shall conform to all local ordinances and/or regulations...
	C. The Contractor shall perform work required to prevent dust attributable to his operations from entering the atmosphere.  Dust on unsurfaced streets or parking areas and any remaining dust on surfaced streets shall be controlled with water and/or ca...
	D. Any material removed from sanitary or storm sewers shall be disposed in accordance with all applicable regulations.



	014126 - GENERAL REGULATIONS AND PERMITS
	PART 1 -  GENERAL
	1.1 REGISTRATION
	1.2 PERMITS
	1.3 ARCHAEOLOGICAL DISCOVERIES


	014223 - INDUSTRY STANDARDS
	PART 1 -  GENERAL
	1.1 ABBREVIATIONS
	A. Abbreviations, as used, designate the following:

	1.2 REFERENCE TO OTHER SPECIFICATIONS
	A. Where reference is made to specifications such as ASTM, AWWA or AASHTO, the latest edition shall be used, unless otherwise noted on the plans or in the specifications.

	1.3 CODES AND STANDARDS
	A. All work provided for by these specifications must be installed according to the provisions of the State and local building codes, subject to inspection and acceptance by the State and local inspectors.



	014323 - QUALIFICATIONS OF TRADESMEN
	PART 1 -  GENERAL
	1.1 CHARACTER OF WORKMEN AND EQUIPMENT
	A. The Contractor shall employ competent and efficient workmen for every kind of work. Any person employed on the work who shall refuse or neglect to obey directions of the Owner or his representative, or who shall be deemed incompetent or disorderly,...
	B. In hiring of employees for the performance of work under this Contract, or any Subcontract hereunder, no Contractor or Subcontractor, nor any person acting on behalf of such Contractor or Subcontractor, shall, by reason of race, sex, creed or color...



	015136 - TEMPORARY WATER AND DISTRIBUTION
	015526 - TEMPORARY TRAFFIC CONTROL DEVICES
	016600 - PRODUCT HANDLING AND PROTECTION
	PART 1 -  GENERAL
	1.1 DELIVERY AND STORAGE OF MATERIALS
	A. The Contractor shall be responsible for delivery and storage of all materials.
	B. The Contractor shall coordinate with the Engineer on the arrangement for storing construction materials and equipment.  Deliveries of all construction materials and equipment should be made at suitable times.
	C. The Contractor shall store all materials required for the performance of this contract at sites designated by the Engineer.
	D. All stockpiles shall be neat, compact, completely safe, and barricaded with warning lights if necessary.
	E. Precautions shall be taken so that no shade trees, shrubs, flowers, sidewalks, driveways or other facilities will be damaged by the storage of materials.  The Contractor shall be responsible for the restoration of all stockpile sites to their origi...
	F. Materials, tools and machinery shall not be piled or placed against shade trees, unless they shall be amply protected against injury therefrom.  All materials, tools, machinery, etc. stored upon public thoroughfares must be provided with red lights...
	G. Materials shall be so stored as to assure the preservation of their quality and fitness for the work.  Stored materials, even though approved before storage, shall again be inspected prior to their use in the work.  Stored materials shall be locate...



	017800 - FINAL COMPLIANCE AND SUBMITTALS
	017821 - CLEANING AND PROTECTION
	017823 -  MAINTENANCE MANUALS
	PART 1 -  GENERAL
	1.1 OPERATION AND MAINTENANCE MANUALS
	A. Operation and maintenance information shall be submitted for all manufactured items, i.e. equipment, hardware, pumps, valves, motors, etc.
	B. This manual will either contain or make reference to all information that has been issued during the construction and start-up periods, as well as information necessary for the proper operation and maintenance of equipment.
	C. It shall be the responsibility of the Contractor who supplies such equipment to obtain from his vendors the required information and submit to the Engineer.  This information will be accepted only if properly identified and only after it has been r...
	D. In general and where applicable, the information shall consist of, but not be limited to, six (6) sets of the following:
	1. Descriptive literature, bulletins or other data covering equipment or system.
	2. Complete list of equipment and appurtenances included with system, complete with manufacturer and model number.
	3. Utility requirements.
	4. General arrangement drawing.
	5. Sectional assembly.
	6. Dimension print.
	7. Materials of construction.
	8. Certified performance curve.
	9. Performance guarantee.
	10. Parts list.
	11. Recommended spare parts list with part and catalog number.
	12. Lubrication recommendations and instructions.
	13. Schematic wiring diagrams.
	14. Schematic piping diagrams.
	15. Instrumentation data.
	16. Drive dimensions and data.
	17. Control data.
	18. Operating instructions.
	19. Maintenance instructions including troubleshooting guidelines and preventative maintenance instructions with task schedule.
	20. Required tools and equipment for operation and maintenance.
	21. Safety considerations for O & M procedures.
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