SECTION 7
SPECIFIC PROJECT REQUIREMENTS



SPECIFIC PROJECT REQUIREMENTS

1 - CONTACT DURING BIDDING

1.1 All questions during bidding should be addressed to Dave Parkinson, P.E., who can be
reached at CT Consultants, Inc., Northwoods I, 7965 North High Street, Suite 340,
Columbus, Ohio 43235 at 614-885-1700, ext. 566.

2 - SOIL. REPORT

2.1 A soils report dated July 22, 2015 by Resource International, Inc. was relied upon by the
Engineer in the preparation of drawings and specifications. Copies of the report are provided along
with each bid set but are not considered to be part of the bid documents.

3 - INSURANCE

3.1 Section SC-5.04(D) of the Supplementary Conditions shall be deleted and no "all risk
builders risk" or "installation floater” insurance need be purchased by the Contractor.

4 - WORKING HOURS

4.1  No work shall be performed between the hours of 7:30 PM and 7:30 AM nor on Saturday,
Sunday, or legal Holidays, without written permission of the Owner.

5 - PROJECT COMPLETION

5.1  All work including restoration and clean-up shall be completed no later than the contract
completion date. Failure to complete all work within the allotted time will result in
assessment of liquidated damages. Upon completion of all work and written notification of
same by the Contractor, the Engineer and Owner will compile a punch list. The punch list
will be sent to the Contractor. All punch list work shall be completed to the satisfaction of
the Engineer and the Owner within 14 days after receipt of the punch list. Failure to
complete the punch list work within the allotted time will result in assessment of liquidated
damages.

6 - PERIODIC PAYMENTS

6.1  This project is expected to be funded in whole or in part by the Ohioc Water Development
Authority. The Contractor shall comply with all requirements of this program. The periodic
payments to the Contractor may be made in whole or in part through the OWDA. In
paragraph 14.02 C.1. of the General Conditions, change “ten days™ to “forty days.”

6.2  OWDA must approve all change orders prior to a change order item being paid on a pay
estimate.
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