



To: All Plan Holders of Record

From: CT Consultants, Inc.  
For the Owner

**Re: Addendum No. 3**  
**WTP Chlorine Building**  
**City of Painesville**

Date: November 20, 2024

This Addendum forms a part of the contract documents and modifies the original bidding documents dated October 2024 and all previous addenda, if any. Acknowledge receipt of this addendum in the space provided in the bid forms. Failure to do so may subject the bidder to disqualification.

### **BID OPENING DATE**

The date of receiving and opening bids shall be changed from November 20, 2024 to November 27, 2024. The time and place shall remain the same.

### **BID FORMS**

**Replace** Bid Form, Page BF.10A, with the enclosed Bid Form, Page BF.10B.

The scope of the Base Bid has been changed to Pavement Demolition, Existing Stairs Demolition, Helical Piles, Foundation, & Concrete Slab.

There are two Alternates. One is for Procurement & Delivery of the Makeup Air Unit (MAU). The second is for Procurement & Delivery of one or more Chemical Storage Tanks.

ADT/BR:br

Enclosures

H:\2023\232515\SPEC\Phase 1 - Bldg Shell\Addenda\Addendum 03\Addendum 03.Doc

PROPOSAL TO CITY OF PAINESVILLE  
 FOR WTP CHLORINE BUILDING  
 PROJECT NO. 232515  
 Addendum 3

REF. NO.	BASE BID	QTY	UNIT OF MEASURE	ITEM PRICE LABOR	ITEM PRICE MATERIAL	ITEM TOTAL
1	Base Bid - Pavement Demolition, Existing Stairs Demolition, Helical Piles, Foundation, & Concrete Slab	1	Lump Sum			

Informal Total Base Bid: \$ \_\_\_\_\_

BF.10B

REF. NO.	ALTERNATES	QTY	UNIT OF MEASURE	ITEM PRICE LABOR	ITEM PRICE MATERIAL	ITEM TOTAL
A1	HVAC - Procurement & Delivery of Makeup Air Unit (MAU)	1	Lump Sum			
B1	Chemical Storage Tank - Procurement & Delivery Only	1	Each			
B2	Chemical Storage Tanks - Procurement & Delivery Only	2	Each			
B3	Chemical Storage Tanks - Procurement & Delivery Only	3	Each			