

Bid Opening Report – Apparent Bids

Bid Date: June 19, 2020

**15060901 - Galalina Area Storm Sewer Improvements – Phase 2 – City of Eastlake**

Opinion of Probable Construction Cost: Base Bid and Alternates - \$2,600,000.00

BIDDER NAME	Bond / Check	Addenda Received (2)	Base Bid	Alternate A Hillside Drive	Alternate B Forest Drive	Alternate C Hiawatha Boulevard
<del>Cabrio Construction, Inc.</del>	<del>X</del>	<del></del>				
<del>B. B. Bentley, Inc.</del>	<del></del>	<del></del>				
<del>B.R.S. Enterprises, Inc.</del>	<del></del>	<del></del>				
DiGioia-Suburban Excavating, LLC	✓	✓	\$2,087,349.70	\$187,833.00	\$345,099.45	\$228,987.80
Fabrizi Trucking & Paving Co., Inc.	✓	✓	\$2,362,215.85	\$182,088.10	\$351,175.55	\$266,836.20
<del>Fechko Excavating</del>	<del></del>	<del></del>				
<del>Karyo Companies, Inc.</del>	<del></del>	<del></del>				
S.E.T., Inc.	✓	✓	\$2,225,479.69	\$173,213.68	\$349,480.11	\$245,394.37
<del>Tri Mor Corp.</del>	<del></del>	<del></del>				

H:\2015\15060901\SPEC\Bid Opening Report.Doc



your trusted advisor  
consultants  
engineers  
architects  
planners

*Colin*  
FINANCE DIR

*Jim*