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To: All Plan Holders of Record 

 

From: CT Consultants, Inc. 

For the Owner 

 

Re: Addendum No. 2  

Lakeland Transfer Center at Lakeland Community College 

Laketran 

 

Date: August 30, 2019 

 

This Addendum forms a part of the contract documents and modifies the original bidding 

documents dated August 2019 and all previous addenda, if any.  Acknowledge receipt of this 

addendum in the space provided in the bid forms.  Failure to do so may subject the bidder to 

disqualification. 

 

PLANS 

 

1. PLAN SHEET A-05 

REPLACE Plan Sheet A-05 with enclosed Plan Sheet A-05 modifications.  Modifications 

include changing the concrete slab insulation from r-value “R5” to “R10”. 

 

2. PLAN SHEET C-05 

REPLACE Plan Sheet C-05 with enclosed Plan Sheet C-05 modifications. Modification 

includes removing roof drain connection to Nyloplast Basin No. 1 

 

3. PLAN SHEET C-07 

REPLACE Plan Sheet C-07 with enclosed Plan Sheet C-07 modifications. Sanitary sewer 

callouts in the plan view were missing from the bid set sheet. 

 

4. PLAN SHEET E-1  

REPLACE Plan Sheet E-1 with enclosed Plan Sheet E-1 modifications. Modifications 

include a clarification that conduits and pullwire are under base bid, and not part of 

Proterra's scope of work. 

 

5. PLAN SHEET E-2  

REPLACE Plan Sheet E-2 with enclosed Plan Sheet E-2 modifications. Modifications 

include adding power for heat trace. 

 

6. PLAN SHEET E-3  

REPLACE Plan Sheet E-3 with enclosed Plan Sheet E-3 modifications. Modifications 

include removing wiring and disconnect for future monument sign.  Maintain requirement 

for conduit and pullwire. 
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7. PLAN SHEET E-4  

REPLACE Plan Sheet E-4 with enclosed Plan Sheet E-4 modifications. Modifications 

include updated panel schedule for panel LA.  Added heat trace circuit with GFCI circuit 

breaker and removed monument sign circuit. 

 

8. PLAN SHEET P-1 

REPLACE Plan Sheet P-1 with enclosed Plan Sheet P-1 modifications.  Modifications 

include rerouting of canopy storm piping.   

 

SPECIFICATIONS 

 

1. DELETE:  Specification 08711 – Door hardware in its entirety.  ADD:  Revised 

Specification Section 087100- Door hardware.  

 

BID FORMS 
 

REPLACE Bid Form, Pages BF.19* to BF.23, with the enclosed Bid Form, Pages BF.19A to 

BF.23A for Contract A.  

 

REPLACE Bid Form, Pages BF.25* to BF.29, with the enclosed Bid Form, Pages BF.25A to 

BF.29A for the Combined Bid.  
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