

To: All Plan Holders of Record

From: CT Consultants, Inc.,
For the Owner

Re: *Addendum No. 1*
Crackel Subdivision Sanitary Sewer – Phase 3
Village of West Union

Date: March 19, 2020

This Addendum forms a part of the contract documents and modifies the original bidding documents dated March 2020 and all previous addenda, if any. Acknowledge receipt of this addendum in the space provided in the bid forms. Failure to do so may subject the bidder to disqualification.

The current lift station is being reconfigured. Revised plans, specs, and bid form will follow in a forthcoming addendum.

BID OPENING DATE

The bid opening date shall be changed from March 26th, 2020 to April 2nd, 2020. The time and place of opening shall remain the same.

SPECIFICATIONS

In Specification Title Page REPLACE Engineer office address to:

4420 Cooper Road, Suite 200
Cincinnati, Ohio 45242
513-791-1700
513-791-1936 Fax

In Specification 333213 MODIFY section 1.2 paragraph G to:

G. The pump stations to be furnished in the Base Bid shall be a complete package, manufactured by Gorman-Rupp Company.

In Specification 333213 DELETE section 1.2 paragraph G, lines 1. and 2.

1. ~~Crackel Lift Station: _____ \$185,000.00~~
2. ~~S.R. 125 Lift Station: _____ \$200,000.00~~

SUPPLEMENTAL INFORMATION

A soils report dated February 20, 2020 by ATC Group Services, LLC was relied upon by the Engineer in the preparation of drawings and specifications. Copies of the report are provided along with this addendum but are not considered to be part of the bid documents.

Addendum No. 1
Date: 3/19/2020
Page 2

PLANS

On plan sheet GEN-1 (sheet 1)

REPLACE Engineer office address to:

CT Consultants, Inc.
4420 Cooper Road, Suite 200
Cincinnati, Ohio 45242
513-791-1700
513-791-1936 Fax

ISC/BR:isc/br

Enclosures

H:\2019\190123\SPEC\Addenda\Addendum 1\Addendum 01.Docx