

To: All Plan Holders of Record

From: CT Consultants, Inc., For the Owner

Re: *Addendum No. 3*
Crackel Subdivision Sanitary Sewer – Phase 3
Village of West Union

Date: March 31, 2020

This Addendum forms a part of the contract documents and modifies the original bidding documents dated March 2020 and all previous addenda, if any. Acknowledge receipt of this addendum in the space provided in the bid forms. Failure to do so may subject the bidder to disqualification.

OPINION OF PROBABLE CONSTRUCTION COST

The Opinion of Probable Construction Cost as published in the Legal Notice shall be changed from \$ 2,025,000 to \$ 2,495,000.

SPECIFICATIONS

REPLACE specification 333213 with the attached 333213A

In Specification 407113 **REVISE** section 2.1 paragraph C line 9 to read as follows:

The meters shall be as manufactured by Brooks, Krohne, Siemens, Sparkling, Toshiba, or equal.

DRAWINGS

REMOVE the following plan sheets:
ELEC-DET (sheet 24A)

ADD the following plan sheets:
ELEC-DET (sheet 24B)

ISC/BR:isc/br

Enclosures

H:\2019\190123\SPEC\Addenda\Addendum 2\Addendum 2.Docx