



NOT A BID FORM

		CT CONSULTANTS CITY OF SOUTHGATE		
Project:		NORTH STREET STABILIZATION PROJECT	Date:	5/30/2019
			Project No.:	190500
ITEM NO.	SPEC. NO.	ITEM	Estimated Quantity	Unit of Measure
1	110	MOBILIZATION	1	LS
2	112	MAINTENANCE OF TRAFFIC	1	LS
3	202	CLEARING & GRUBBING (includes the removal & reinstallation of signs & mailboxes)	1	LS
4	203	REMOVE EXISTING PAVEMENT	120	SY
5	207	SUBGRADE RESHAPING & COMPACTING	120	SY
6	212/213	EROSION & WATER POLLUTION CONTROL	1	LS
7	SPL	YARD RESTORATION (4" TOPSOIL, SEED & MULCH)	200	SY
8	302	KTC DENSE GRADED AGGREGATE	90	CY
9	402/403	ASPHALT PAVEMENT SURFACE COURSE (2")	10	CY
10	SPL	DRILLED SHAFT WALL BASE BID. INSTALL THE DRILLED SHAFT WALL, INCLUDING PLUGS, WOOD LAGGING, CONTROLLED BACKFILL, , PER THE PROJECT SPECIFICATIONS AND THE GENERAL NOTES, PLANS, DETAILS & SECTIONS ON DRAWINGS 101, 102, 103, 104, 105 AND 106 (PREPARED BY GEOTECHNOLOGY, INC. DATED 4-29-19) COMPLETE WITH MOBILIZATION, MATERIALS, LABOR, EQUIPMENT & MANAGEMENT	1	LS
TOTAL BASE BID				

NOT A BID FORM

		CT CONSULTANTS CITY OF SOUTHGATE		
Project:		NORTH STREET STABILIZATION PROJECT		Date: 5/30/2019 Project No.: 190500
ITEM NO.	SPEC. NO.	ITEM	Estimated Quantity	Unit of Measure
	SPL	ADJUSTMENTS FROM TOTAL COMPLETED DRILLED SHAFT FOOTAGE FOR 24" DIAMETER REINFORCED DRILLED SHAFT (291L.F.) RELATED TO ITEM 10.	ADD	\$/L.F.
			DEDUCT	\$/L.F.
	SPL	ADJUSTMENTS FROM TOTAL COMPLETED DRILLED SHAFT FOOTAGE FOR 30" DIAMETER REINFORCED DRILLED SHAFT (392 L.F.) RELATED TO ITEM 10.	ADD	\$/L.F.
			DEDUCT	\$/L.F.